DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999
* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 395 S. A. GONZALES CONSTRUCTI ON, STEELMAN- DUFF, | NC. ACME MATERI ALS & CONSTRUCTI O
gﬁ%‘ENSS RD TO Mp 172 5516 N STARR ROAD 1490 FAIR ST 802 N FANCHER RD
997021 PO BOX 430 99212- 1016
PROJECT HP- 0395( 056) NEWVAN LAKE WA 990258609  CLARKSTON WA 994032399 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
791, 600. 00 850, 000. 00 915, 000. 00 1,172, 000. 00
2 CLEARI NG AND GRUBBI NG
44,3700 ACRE 1, 600. 0000 2, 000. 0000 1, 500. 0000 1, 500. 0000
70, 992. 00 88, 740. 00 66, 555. 00 66, 555. 00
3 CLEARI NG AND GRUBBI NG - SI TE PS-C- 105
3. 0000 ACRE 1, 800. 0000 0. 0000 0. 0000 0. 0000
5, 400. 00 0.00 0. 00 0.00
4 STRIPPING I NCL. HAUL - SITE PS-C 105
10000. 0000 C.Y. 0. 5000 0. 0000 0. 0000 0. 0000
5, 000. 00 0.00 0. 00 0.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
65, 500. 00 20, 000. 00 30, 000. 00 30, 000. 00
6 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 395/ 455
L.S.
75, 000. 00 300, 000. 00 85, 000. 00 330, 000. 00
7 REMOVI NG BI TUM NOUS PAVEMENT
4880. 0000 S.Y. 1. 5000 1. 5000 0. 5000 0. 5000
7,320. 00 7,320. 00 2, 440. 00 2, 440. 00
8 REMOVI NG CONC. | NLET
7.0000 EACH 175. 0000 250. 0000 300. 0000 300. 0000
1, 225. 00 1, 750. 00 2,100. 00 2, 100. 00
9 REMOVI NG ASPHALT CONC. PAVEMENT
1020. 0000 S.Y. 2.0000 2. 5000 0. 7500 0. 7500
2, 040. 00 2, 550. 00 765. 00 765. 00
10 REMOVI NG ASPHALT CONC. CURB
1295. 0000 L.F. 1. 0000 1. 5000 1. 0000 1. 0000
1, 295. 00 1, 942. 50 1, 295. 00 1, 295. 00
11 REMOVI NG BEAM GUARDRAI L
3340. 0000 L.F. 1. 0000 4.9000 4.9000 4.9000
3, 340. 00 16, 366. 00 16, 366. 00 16, 366. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 395 S. A. GONZALES CONSTRUCTI ON, STEELMAN- DUFF, | NC. ACME MATERI ALS & CONSTRUCTI O
gﬁ%‘ENSS RD TO Mp 172 5516 N STARR ROAD 1490 FAIR ST 802 N FANCHER RD
997021 PO BOX 430 99212-1016
PROJECT - HP-0395( 056) NEWVAN LAKE WA 990258609  CLARKSTON WA 994032399 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG BEAM GUARDRAI L ANCHOR
8. 0000 EACH 175. 0000 250. 0000 150. 0000 150. 0000
1, 400. 00 2, 000. 00 1, 200. 00 1, 200. 00
13 REMOVI NG GUI DE POST
155. 0000 EACH 2.0000 5. 0000 5.0000 4.1000
310. 00 775. 00 775. 00 635. 50
14 REMOVI NG TEMPORARY PAVEMENT MARKI NG
110330. 0000 L.F. 0. 2500 0. 4000 0. 5000 0. 4800
27,582.50 44,132.00 55, 165. 00 52, 958. 40
15 REMOVI NG PAI NT STRI PE
28160. 0000 L.F. 0. 5000 0. 4000 0. 5000 0. 4800
14, 080. 00 11, 264. 00 14, 080. 00 13, 516. 80
16  REMOVI NG FENCE
6645. 0000 L.F. 1. 0000 1. 0000 0. 6000 0. 6800
6, 645. 00 6, 645. 00 3,987.00 4,518. 60
17  PLUG EXI STI NG CATTLE CROSSI NG
L.S.
6, 000. 00 5, 000. 00 12, 500. 00 12, 500. 00
GRADI NG
18 ROADWAY EXCAVATI ON | NCL. HAUL
973855. 0000 C.Y. 2.0000 1. 3000 1. 2000 1. 2500
1, 947, 710. 00 1,266, 011. 50 1, 168, 626. 00 1,217, 318. 75
19 EMBANKMENT COMPACTI ON
613030. 0000 C.Y. 0. 5000 0. 2000 0. 1500 0. 1500
306, 515. 00 122, 606. 00 91, 954. 50 91, 954. 50
20  CLAY EXCAVATI ON | NCL. HAUL
2550. 0000 C.Y. 10. 0000 5. 0000 2. 0000 51. 0000
25, 500. 00 12, 750. 00 5, 100. 00 130, 050. 00

21 BUTTRESS
2850. 0000 S. Y. 11. 0000 5. 0000 5. 0000 5. 0000
31, 350. 00 14, 250. 00 14, 250. 00 14, 250. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* * * Bl D TABULATI ON REPORT * * * TIME: 13: 09

PS&E JOB NO: 997021 REVI SI ON NO :
CONTRACT NO: 005711 REGGON NO : 6
VERSI ON NO : 6 WORK ORDER# : 0L1542

BI DS OPENED ON : Jul 8 1999
AWARDED ON : Jul 13 1999

HY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 395 S. A. GONZALES CONSTRUCTI ON, STEELMAN- DUFF, | NC. ACME MATERI ALS & CONSTRUCTI O
gﬁ%‘ENSS RD TO Mp 172 5516 N STARR ROAD 1490 FAIR ST 802 N FANCHER RD
997021 PO BOX 430 99212-1016
PROJECT - HP-0395( 056) NEWVAN LAKE WA 990258609  CLARKSTON WA 994032399 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
22 CONCRETE | NLET
3. 0000 EACH 800. 0000 800. 0000 800. 0000 525. 0000
2, 400. 00 2, 400. 00 2, 400. 00 1, 575. 00
23 GRATE | NLET TYPE 1
4. 0000 EACH 2, 000. 0000 1, 500. 0000 1, 300. 0000 1, 025. 0000
8, 000. 00 6, 000. 00 5, 200. 00 4,100. 00
24 DROP | NLET TYPE 1
5. 0000 EACH 2, 500. 0000 2, 000. 0000 2, 325. 0000 1, 600. 0000
12, 500. 00 10, 000. 00 11, 625. 00 8, 000. 00
25 DROP | NLET TYPE 2
6. 0000 EACH 2, 700. 0000 3, 200. 0000 3, 040. 0000 2,370. 0000
16, 200. 00 19, 200. 00 18, 240. 00 14, 220. 00
26  QUARRY SPALLS
1782. 0000 C.Y. 23. 0000 15. 0000 15. 0000 20. 0000
40, 986. 00 26, 730. 00 26, 730. 00 35, 640. 00
27 UNDERDRAIN PIPE 8 IN. DI AM
276. 0000 L.F. 8. 0000 12. 0000 10. 0000 8. 5000
2,208.00 3,312.00 2, 760. 00 2, 346. 00
28 DRAIN PIPE 12 IN. DI AM
257.0000 L.F. 25. 0000 15. 0000 12. 0000 12.5000
6, 425. 00 3, 855. 00 3, 084. 00 3,212.50
29 SCHEDULE A CULV. PIPE 12 IN. DI AM
388. 0000 L.F. 20. 0000 18. 0000 13. 0000 12. 9500
7,760. 00 6, 984. 00 5, 044. 00 5, 024. 60
30 SCHEDULE A CULV. PIPE 18 IN. DI AM
2098. 0000 L.F. 25. 0000 24. 0000 21. 0000 18. 9500
52, 450. 00 50, 352. 00 44, 058. 00 39, 757. 10
31 SCHEDULE A CULV. PIPE 24 IN. DI AM
774.0000 L.F. 28. 0000 30. 0000 23. 0000 24.5000
21, 672.00 23, 220. 00 17, 802. 00 18, 963. 00
32 SCHEDLUE A CULV. PIPE 36 IN. DI AM
358. 0000 L.F. 45. 0000 48. 0000 38. 0000 30. 0000
16, 110. 00 17, 184. 00 13, 604. 00 10, 740. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 30/ 1999

TI ME: 13: 09

PS&E JOB NO: 997021
CONTRACT NO: 005711
VERSI ON NO : 6

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L1542

BI DS OPENED ON : Jul 8 1999
AWARDED ON : Jul 13 1999

HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 395 S. A. GONZALES CONSTRUCTI ON, STEELMAN- DUFF, | NC. ACME MATERI ALS & CONSTRUCTI O
gﬁ%‘ENSS RD TO Mp 172 5516 N STARR ROAD 1490 FAIR ST 802 N FANCHER RD
997021 PO BOX 430 99212-1016
PROJECT HP- 0395( 056) NEWVAN LAKE WA 990258609  CLARKSTON WA 994032399 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
33 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DI AM
295. 0000 L.F. 33. 0000 26. 0000 25. 0000 18. 9500
9, 735. 00 7,670. 00 7,375.00 5,590. 25
34 PLAIN ST. CULV. PIPE 0.064 IN. TH. 36 IN. DI AM
530. 0000 L.F. 38. 0000 50. 0000 53. 0000 30. 0000
20, 140. 00 26, 500. 00 28, 090. 00 15, 900. 00
35  FIELD BEVEL EXI STI NG CULVERT
4. 0000 EACH 150. 0000 250. 0000 250. 0000 250. 0000
600. 00 1, 000. 00 1, 000. 00 1, 000. 00
STORM SEVER
36 CATCH BASIN TYPE 1
3. 0000 EACH 1, 200. 0000 1, 200. 0000 800. 0000 560. 0000
3, 600. 00 3, 600. 00 2, 400. 00 1, 680. 00
STRUCTURE
37 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
2473. 0000 C.Y. 25. 0000 15. 0000 3.0000 10. 0000
61, 825. 00 37, 095. 00 7,419. 00 24, 730. 00
38 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
64, 000. 00 2, 500. 00 45, 000. 00 5, 000. 00
39 GRAVEL BACKFILL FOR WALL
200. 0000 C.Y. 18. 0000 7.0000 20. 0000 32.5000
3, 600. 00 1, 400. 00 4,000. 00 6, 500. 00
40  STRUCTURAL FILL
1780. 0000 C.Y. 10. 0000 15. 0000 15. 0000 26. 5000
17, 800. 00 26, 700. 00 26, 700. 00 47,170. 00
41 EPOXY- COATED ST. REINF. BAR
2050. 0000 LB. 0. 6500 0. 6000 1. 0000 0. 6000
1, 332. 50 1, 230. 00 2, 050. 00 1, 230. 00
42 ST. REINF. BAR FOR BRI DGE
122000. 0000 LB. 0. 5000 0. 5000 0. 5000 0. 5000
61, 000. 00 61, 000. 00 61, 000. 00 61, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 395 S. A. GONZALES CONSTRUCTI ON, STEELMAN- DUFF, | NC. ACME MATERI ALS & CONSTRUCTI O
gﬁ%‘ENSS RD TO Mp 172 5516 N STARR ROAD 1490 FAIR ST 802 N FANCHER RD
997021 PO BOX 430 99212-1016
PROJECT - HP-0395( 056) NEWVAN LAKE WA 990258609  CLARKSTON WA 994032399 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
43 CONC. CLASS 4000 FOR BRI DGE
740. 0000 C.Y. 400. 0000 300. 0000 410. 0000 300. 0000
296, 000. 00 222, 000. 00 303, 400. 00 222, 000. 00
44 SUPERSTRUCTURE BRI DGE NO. 395/ 455 W DENI NG
L.S.
230, 000. 00 320, 000. 00 326, 750. 00 323, 000. 00
45 SUPERSTRUCTURE HATCH ROAD O XI NG - LL-LINE
L.S.
400, 000. 00 415, 000. 00 512, 250. 00 419, 500. 00
46 SUPERSTRUCTURE HATCH ROAD O XI NG - LR-LINE
L.S.
350, 000. 00 315, 000. 00 407, 250. 00 329, 000. 00
47 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
3.00 3.00 3.00 3.00
48 MODI FI ED CONC. OVERLAY
2034. 0000 C.F. 45. 0000 6. 0000 25. 0000 6. 0000
91, 530. 00 12, 204. 00 50, 850. 00 12, 204. 00
49 FI NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
1810. 0000 S.Y. 25. 0000 16. 0000 20. 0000 16. 0000
45, 250. 00 28, 960. 00 36, 200. 00 28, 960. 00
50 PLUGG NG EXI STI NG BRI DGE DRAI N
2.0000 EACH 250. 0000 1, 000. 0000 800. 0000 1, 000. 0000
500. 00 2, 000. 00 1, 600. 00 2, 000. 00
51 SCARI FYI NG CONC. SURFACE
1810. 0000 S.Y. 10. 0000 5. 0000 7.0000 7.0000
18, 100. 00 9, 050. 00 12, 670. 00 12, 670. 00
52 FURTHER DECK PREPARATI ON
EST.
1.00 1.00 1.00 1.00
53 PIER 5 BEARI NG ASSEMBLI ES
8. 0000 EACH 2, 000. 0000 2, 000. 0000 26. 0000 2, 000. 0000
16, 000. 00 16, 000. 00 208. 00 16, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
54  PlI GVMENTED SEALER BRI DGE 395 / 456
L.S.
40, 000. 00 25, 000. 00 23, 000. 00 25, 000. 00
SURFACI NG
55 CRUSHED SURFACI NG TOP COURSE
50200. 0000 TON 8. 0000 6. 0000 5.5000 5. 5000
401, 600. 00 301, 200. 00 276, 100. 00 276, 100. 00
56  SPECI AL GRAVEL BASE
88000. 0000 C.Y. 2.5000 1. 5000 2. 2500 2. 2500
220, 000. 00 132, 000. 00 198, 000. 00 198, 000. 00
LI QUI D ASPHALT
57 ASPHALT FOR TACK COAIT
53. 0000 TON 200. 0000 170. 0000 170. 0000 170. 0000
10, 600. 00 9, 010. 00 9, 010. 00 9, 010. 00
58 ANTI - STRI PPI NG ADDI TI VE
EST.
70, 072. 00 70, 072. 00 70, 072. 00 70, 072. 00
CEMENT CONCRETE PAVENMENT
59 FURNI SHI NG 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
33900. 0000 C.Y. 70. 0000 44,0000 45. 1400 45. 0000
2,373, 000. 00 1,491, 600. 00 1, 530, 246. 00 1, 525, 500. 00
60 CEMENT CONC. PAVENENT
122380. 0000 S.Y. 4.5000 7.1900 7.1900 7. 2500
550, 710. 00 879, 912. 20 879, 912. 20 887, 255. 00
61 RIDE SMOOTHNESS COMPLI ANCE ADJUSTMENT
CALC
22, 200. 00 22, 200. 00 22, 200. 00 22, 200. 00
62 BRI DGE APPROACH SLAB
422.2400 S.Y. 160. 0000 125. 0000 130. 0000 120. 0000
67, 558. 40 52, 780. 00 54, 891. 20 50, 668. 80

63 EPOXY- COATED TIE BAR WTH DRI LL HOLE
1252. 0000 EACH 3. 0000 7. 4500 7. 4500 7.0000
3, 756. 00 9, 327. 40 9, 327. 40 8, 764. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *
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| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/

NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
64 PLANI NG Bl TUM NOUS PAVEMENT

35090. 0000 S. Y. 2.0000 0. 7500 0. 7500 0. 6700
70, 180. 00 26, 317.50 26, 317.50 23,510. 30
65 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-3:
3330. 0000 TON 30. 0000 28. 4000 27. 3000 27.3000
99, 900. 00 94,572. 00 90, 909. 00 90, 909. 00
66 ASPHALT CONC. PAVEMENT CL. A PG 64-3:
33880. 0000 TON 28. 0000 26. 7000 25. 6000 25. 6000
948, 640. 00 904, 596. 00 867, 328. 00 867, 328. 00
67 ASPHALT CONC. PAVEMENT CL. E PG 64-3:
34320. 0000 TON 25. 0000 26. 2500 24. 4000 24. 4000
858, 000. 00 900, 900. 00 837, 408. 00 837, 408. 00
68 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
55, 555. 00 55, 555. 00 55, 555. 00 55, 555. 00
69 COWPACTI ON PRI CE ADJUSTMENT
CALC
37,110. 00 37,110. 00 37,110. 00 37,110. 00
70 ASPHALT CONC. APPROACH CL. A PG 64-3:
342. 0000 TON 35. 0000 63. 3500 66. 7500 66. 7500
11, 970. 00 21, 665.70 22,828.50 22,828.50
71 LONG TUDI NAL JO NT SEAL
33430. 0000 L. F. 1. 0000 0. 7000 0. 6500 0. 8500
33, 430. 00 23, 401.00 21,729.50 28, 415.50
EROSI ON CONTROL AND PLANTI NG
72 TOPSO L TYPE B
1940. 0000 CY. 6. 0000 2.5000 4. 0000 4.0000
11, 640. 00 4, 850. 00 7,760. 00 7,760. 00
73 SEEDI NG, FERTILIZI NG AND MJLCHI NG
120. 0000 ACRE 1, 500. 0000 1, 500. 0000 1, 700. 0000 1, 375. 0000
180, 000. 00 180, 000. 00 204, 000. 00 165, 000. 00
74 NATI VE SHRUB DRI LL SEEDI NG
3. 9000 ACRE 1, 600. 0000 500. 0000 2, 000. 0000 6, 350. 0000
6, 240. 00 1, 950. 00 7, 800. 00 24,765. 00
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EROSI ON CONTROL AND PLANTI NG
75 SEEDI NG, FERTILIZING, AND MULCHI NG - SITE PS-C-105
10. 0000 ACRE 1, 500. 0000 0. 0000 0. 0000 0. 0000
15, 000. 00 0.00 0. 00 0.00
76 SEEDI NG, FERTILIZING AND MULCHI NG - SITE PS-C-45
5. 0000 ACRE 1, 500. 0000 0. 0000 0. 0000 0. 0000
7, 500. 00 0.00 0. 00 0.00
77 SO L BI NDER OR TACKI NG AGENT
123. 9000 ACRE 175. 0000 175. 0000 45. 0000 50. 0000
21, 682. 50 21, 682. 50 5,575. 50 6, 195. 00
78 SO L BINDER OR TACKI NG AGENT - SITE PS-C-105
10. 0000 ACRE 175. 0000 0. 0000 0. 0000 0. 0000
1, 750. 00 0.00 0. 00 0.00
79 SO L BINDER OR TACKI NG AGENT - SITE PS-C-45
5. 0000 ACRE 175. 0000 0. 0000 0. 0000 0. 0000
875. 00 0. 00 0. 00 0.00
80 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
12, 400. 00 12, 400. 00 12, 400. 00 12, 400. 00
TRAFFI C
81 EXTRUDED CURB
1620. 0000 L.F. 3. 0000 6. 0000 10. 0000 6. 0000
4, 860. 00 9, 720. 00 16, 200. 00 9, 720. 00
82 BEAM GUARDRAI L TYPE 1
7323. 0000 L.F. 11. 5000 10. 9000 11. 0500 11. 0500
84, 214. 50 79, 820. 70 80, 919. 15 80, 919. 15
83 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
9. 0000 EACH 1, 200. 0000 925. 0000 1, 250. 0000 1, 250. 0000
10, 800. 00 8, 325. 00 11, 250. 00 11, 250. 00
84 BEAM GUARDRAI L FLARED TERM NAL
15. 0000 EACH 1, 800. 0000 1, 750. 0000 1, 850. 0000 1, 850. 0000
27, 000. 00 26, 250. 00 27, 750. 00 27, 750. 00
85 BEAM GUARDRAI L ANCHOR TYPE 4
5. 0000 EACH 400. 0000 470. 0000 505. 0000 505. 0000
2, 000. 00 2, 350. 00 2,525.00 2,525. 00
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HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 395 S. A. GONZALES CONSTRUCTI ON, STEELMAN- DUFF, | NC. ACME MATERI ALS & CONSTRUCTI O
gﬁ%‘ENSS RD TO Mp 172 5516 N STARR ROAD 1490 FAIR ST 802 N FANCHER RD
997021 PO BOX 430 99212- 1016
PROJECT - HP-0395( 056) NEWVAN LAKE WA 990258609  CLARKSTON WA 994032399 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
86 BEAM GUARDRAI L ANCHOR TYPE 5
3. 0000 EACH 450. 0000 670. 0000 685. 0000 685. 0000
1, 350. 00 2,010. 00 2, 055. 00 2, 055. 00
87 TEMPORARY CONC. BARRI ER
16350. 0000 L.F. 5. 0000 11. 0000 10. 0000 10. 0000
81, 750. 00 179, 850. 00 163, 500. 00 163, 500. 00
88 CONC. BARRI ER BERM TYPE 1
9. 0000 EACH 800. 0000 500. 0000 1, 000. 0000 500. 0000
7,200. 00 4,500. 00 9, 000. 00 4,500. 00
89 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 4, 000. 0000 5, 000. 0000 3, 400. 0000 3, 400. 0000
8, 000. 00 10, 000. 00 6, 800. 00 6, 800. 00
90 REPAIR | MPACT ATTENUATOR
EST.
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
91 FLEXI BLE GUI DE POST
562. 0000 EACH 20. 0000 22.0000 20. 0000 19. 7000
11, 240. 00 12, 364. 00 11, 240. 00 11, 071. 40
92 PAINT STRI PE
178610. 0000 L.F. 0. 1000 0.0700 0. 0600 0. 0600
17, 861. 00 12,502. 70 10, 716. 60 10, 716. 60
93 I NSET PLASTIC LANE STRI PE
55270. 0000 L.F. 0. 7000 1. 5000 1. 5000 1. 4800
38, 689. 00 82, 905. 00 82, 905. 00 81, 799. 60
94 PAI NTED GORE STRI PE
4300. 0000 L.F. 0. 1500 0. 2000 0. 1400 0. 1400
645. 00 860. 00 602. 00 602. 00
95 PLASTI C STOP BAR
180. 0000 L.F. 6. 0000 12. 0000 8. 8500 8. 8500
1, 080. 00 2, 160. 00 1, 593. 00 1, 593. 00
96 PLASTI C TRAFFI C ARROW
10. 0000 EACH 85. 0000 150. 0000 74.5000 74.5000
850. 00 1, 500. 00 745. 00 745. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
W CSR 395 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 395 S. A. GONZALES CONSTRUCTI ON, STEELMAN- DUFF, | NC. ACME MATERI ALS & CONSTRUCTI O
gﬁ%‘ENSS RD TO MP 172 5516 N STARR ROAD 1490 FAIR ST 802 N FANCHER RD
997021 PO BOX 430 99212-1016
PROJECT . HP-0395(056) NEWVAN LAKE WA 990258609  CLARKSTON WA 994032399 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
97 RECESSED PAVEMENT MARKER
7. 8300 HUND 750. 0000 1, 900. 0000 2, 500. 0000 1, 900. 0000
5,872.50 14, 877.00 19, 575. 00 14, 877.00
98 TEMPORARY PAVEMENT MARKI NG
142920. 0000 L.F. 0. 1500 0.1300 0. 0500 0. 0600
21, 438. 00 18, 579. 60 7, 146. 00 8, 575. 20
99 PERMANENT SI GNI NG
L.S.
37, 880. 00 25, 000. 00 30, 000. 00 41, 200. 00
100 | LLUM NATI ON SYSTEM NO. 1
L.S.
10, 000. 00 12, 000. 00 11, 500. 00 11, 165. 00
101 | LLUM NATI ON SYSTEM NO. 2
L.S.
10, 000. 00 14, 000. 00 13, 250. 00 13, 205. 00
102 | LLUM NATI ON SYSTEM NO. 3
L.S.
5, 000. 00 10, 500. 00 10, 470. 00 9, 095. 00
103 | LLUM NATI ON SYSTEM NO. 4
L.S.
5, 000. 00 8, 000. 00 7,295. 00 7,725.00
104 | LLUM NATI ON SYSTEM NO. 5
L.S.
20, 000. 00 26, 000. 00 25, 000. 00 23, 155. 00
105 | LLUM NATI ON SYSTEM NO. 6
L.S.
20, 000. 00 26, 000. 00 25, 620. 00 21, 295. 00
106 | LLUM NATI ON SYSTEM NO. 7
L.S.
15, 000. 00 18, 000. 00 18, 000. 00 17, 285. 00

107 SEQUENTI AL ARROW SI GN
810. 0000 HR 5. 0000 3. 0000 1. 1000 3. 0000
4, 050. 00 2,430.00 891. 00 2,430.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 395 S. A. GONZALES CONSTRUCTI ON, STEELMAN- DUFF, | NC. ACME MATERI ALS & CONSTRUCTI O
gﬁ%‘ENSS RD TO Mp 172 5516 N STARR ROAD 1490 FAIR ST 802 N FANCHER RD
997021 PO BOX 430 99212-1016
PROJECT - HP-0395( 056) NEWVAN LAKE WA 990258609  CLARKSTON WA 994032399 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
108 TYPE ||| BARRI CADE
15. 0000 EACH 175. 0000 150. 0000 150. 0000 150. 0000
2, 625. 00 2, 250. 00 2, 250. 00 2, 250. 00
109 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
6, 000. 00 1, 000. 00 5, 000. 00 1, 000. 00
110 CONTRACTOR PI LOTED TRAFFI C CONTROL
240. 0000 HR 35. 0000 30. 0000 34. 0000 30. 0000
8, 400. 00 7,200. 00 8, 160. 00 7,200. 00
111 TRAFFI C CONTROL LABOR
11100. 0000 HR 28. 0000 29. 0000 30. 0000 29. 0000
310, 800. 00 321, 900. 00 333, 000. 00 321, 900. 00
112 TRAFFI C CONTROL VEHI CLE
275. 0000 DAY 50. 0000 40. 0000 25. 0000 40. 0000
13, 750. 00 11, 000. 00 6, 875. 00 11, 000. 00
113 TRAFFI C CONTROL SUPERVI SOR
2750. 0000 HR 33. 0000 31. 0000 30. 0000 31. 0000
90, 750. 00 85, 250. 00 82, 500. 00 85, 250. 00
114 CONSTRUCTI ON SI GNS CLASS A
1190. 0000 S. F. 12. 0000 7. 5000 10. 0000 7. 5000
14, 280. 00 8, 925. 00 11, 900. 00 8, 925. 00
OTHER | TEMS
115 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
2950. 0000 C.Y. 6. 0000 15. 0000 6. 0000 5. 0000
17, 700. 00 44, 250. 00 17, 700. 00 14, 750. 00
116 SHORI NG OR EXTRA EXCAVATI ON CLASS B
14700. 0000 S. F. 2.0000 0. 2000 0. 1000 0. 4000
29, 400. 00 2, 940. 00 1, 470. 00 5, 880. 00
117 GRAVEL BACKFI LL FOR DRAI N
25. 0000 C.Y. 35. 0000 20. 0000 25. 0000 5. 0000
875. 00 500. 00 625. 00 125. 00

118 STRUCTURE SURVEYI NG

88, 000. 00 15, 000. 00 30, 000. 00 15, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 395 S. A. GONZALES CONSTRUCTI ON, STEELMAN- DUFF, | NC. ACME MATERI ALS & CONSTRUCTI O
gﬁ%‘ENSS RD TO Mp 172 5516 N STARR ROAD 1490 FAIR ST 802 N FANCHER RD
997021 PO BOX 430 99212-1016
PROJECT - HP-0395( 056) NEWVAN LAKE WA 990258609  CLARKSTON WA 994032399 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
119  MODI FY MONUMENT CASE
17. 0000 EACH 50. 0000 125. 0000 125. 0000 125. 0000
850. 00 2,125.00 2,125.00 2,125.00
120 SEM - OPEN CONC. MASONRY SLOPE PROTECTI ON
1320. 0000 S.Y. 35. 0000 25. 0000 40. 0000 35. 0000
46, 200. 00 33, 000. 00 52, 800. 00 46, 200. 00
121 CHAIN LI NK FENCE TYPE 1
730. 0000 L.F. 20. 0000 8. 0000 8. 0000 7. 7500
14, 600. 00 5, 840. 00 5, 840. 00 5, 657. 50
122 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
2.0000 EACH 175. 0000 130. 0000 150. 0000 129. 0000
350. 00 260. 00 300. 00 258. 00
123 W RE FENCE TYPE 1
42840. 0000 L.F. 2.0000 2. 0000 2. 2500 1. 9700
85, 680. 00 85, 680. 00 96, 390. 00 84, 394. 80
124 DOUBLE W RE GATE 20 FT. W DE
2.0000 EACH 500. 0000 400. 0000 400. 0000 379. 0000
1, 000. 00 800. 00 800. 00 758. 00
125 STRUCTURAL EARTH WALL
1470. 0000 S. F. 24.5000 30. 0000 25. 0000 29. 8500
36, 015. 00 44,100. 00 36, 750. 00 43,879. 50
126 BACKFI LL FOR STRUCTURAL EARTH WALL I NCL. HAUL
1140. 0000 C.Y. 6. 0000 7.0000 10. 0000 10. 0000
6, 840. 00 7,980. 00 11, 400. 00 11, 400. 00
127 ADJUST | NLET
1. 0000 EACH 150. 0000 250. 0000 335. 0000 250. 0000
150. 00 250. 00 335. 00 250. 00
128 ADJUST MANHOLE
5. 0000 EACH 800. 0000 1, 000. 0000 875. 0000 685. 0000
4, 000. 00 5, 000. 00 4,375.00 3, 425. 00
129 MANHOLE 48 IN. DIAM TYPE 1
1. 0000 EACH 3, 000. 0000 1, 500. 0000 1, 920. 0000 1, 800. 0000
3, 000. 00 1, 500. 00 1, 920. 00 1, 800. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 395 S. A. GONZALES CONSTRUCTI ON, STEELMAN- DUFF, | NC. ACME MATERI ALS & CONSTRUCTI O
gﬁ%‘ENSS RD TO Mp 172 5516 N STARR ROAD 1490 FAIR ST 802 N FANCHER RD
997021 PO BOX 430 99212- 1016
PROJECT - HP-0395( 056) NEWVAN LAKE WA 990258609  CLARKSTON WA 994032399 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
130 MANHOLE ADDI TI ONAL HEI GHT 48 IN. DIAM TYPE
6. 0000 L.F. 150. 0000 250. 0000 135. 0000 185. 0000
900. 00 1, 500. 00 810. 00 1, 110. 00
131  MANHOLE CONC. PAD
1. 0000 EACH 600. 0000 250. 0000 4, 855. 0000 1, 000. 0000
600. 00 250. 00 4, 855. 00 1, 000. 00
132 MANHOLE CONC. EROCSI ON PAD
4. 0000 EACH 200. 0000 250. 0000 230. 0000 275. 0000
800. 00 1, 000. 00 920. 00 1, 100. 00
133 REMOVE AND RELOCATE DRYWELL
8. 0000 EACH 1, 500. 0000 1, 500. 0000 2, 800. 0000 2, 825. 0000
12, 000. 00 12, 000. 00 22, 400. 00 22, 600. 00
134 TRAI NI NG
6000. 0000 HR 1. 0000 5. 0000 1. 0000 2. 0000
6, 000. 00 30, 000. 00 6, 000. 00 12, 000. 00
135 ROADSI DE CLEANUP
EST.
9, 000. 00 9, 000. 00 9, 000. 00 9, 000. 00
136 TRI MM NG AND CLEANUP
L.S.
9, 000. 00 20, 000. 00 10, 000. 00 10, 000. 00
137 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
138 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
139 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
5500. 0000 S.Y. 2.5000 2. 0000 2. 0000 1. 2500
13, 750. 00 11, 000. 00 11, 000. 00 6, 875. 00

140 PVC LI NER 20 M L.
114820. 0000 S. F. 2.0000 0. 3000 0. 3000 0. 5000
229, 640. 00 34,446. 00 34, 446. 00 57,410. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 395 S. A. GONZALES CONSTRUCTI ON, STEELMAN- DUFF, | NC. ACME MATERI ALS & CONSTRUCTI O

gﬁ%‘ENSS RD TO Mp 172 5516 N STARR ROAD 1490 FAIR ST 802 N FANCHER RD
997021 PO BOX 430 99212- 1016
PROJECT - HP-0395( 056) NEWVAN LAKE WA 990258609  CLARKSTON WA 994032399 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
141 MAI LBOX SUPPORT TYPE 1-[
2.0000 EACH 175. 0000 250. 0000 145. 0000 145. 0000
350. 00 500. 00 290. 00 290. 00
142 MAI LBOX SUPPORT TYPE 1-¢
2.0000 EACH 175. 0000 250. 0000 106. 0000 106. 0000
350. 00 500. 00 212.00 212.00
143 MANHOLE 54 IN. DIAM TYPE 1
3. 0000 EACH 3, 065. 0000 2,100. 0000 2, 785. 0000 2, 400. 0000
9, 195. 00 6, 300. 00 8, 355. 00 7,200. 00
144 MANHOLE ADDI TI ONAL HEI GHT 54 IN. DIAM TYPE
38. 0000 L.F. 160. 0000 100. 0000 150. 0000 200. 0000
6, 080. 00 3, 800. 00 5, 700. 00 7, 600. 00
145 RESETTI NG CONC. BARRI ER
1300. 0000 L.F. 3. 0000 3.0000 3.0000 3.0000
3, 900. 00 3, 900. 00 3,900. 00 3, 900. 00
146 CONDUI T PIPE 2 IN. DI AM
600. 0000 L.F. 7.0000 6. 5000 5.0000 4.9500
4, 200. 00 3, 900. 00 3, 000. 00 2,970. 00
147 REMOVE AND RESET GRATE | NLET
4. 0000 EACH 800. 0000 250. 0000 400. 0000 550. 0000
3, 200. 00 1, 000. 00 1, 600. 00 2, 200. 00

CONTRACT TOTAL $12, 948, 410. 90 $11, 168, 203. 30 $11, 176, 452. 05 $11, 496, 842. 85



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999
* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 395 M A. DEATLEY CONSTRUCTI ON, |! SCARSELLA BROS. KLB CONSTRUCTI ON | NC.
g@igENgS RD TO Mp 172 829 EVANS ROAD 19460 84TH AVE S 3405 - 121ST ST SW
997021 99403- 9701 KENT WA 98032- 1240 LYNNWOOD WA 98037- 1549
PROJECT . HP-0395(056) CLARKSTON WA 994030490 SEATTLE WA 981680388 MUKI LTEO WA 98275015¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
791, 600. 00 1, 290, 000. 00 1, 325, 000. 00 990, 000. 00
2 CLEARI NG AND GRUBBI NG
44,3700 ACRE 1, 600. 0000 4,000. 0000 3, 400. 0000 2, 250. 0000
70, 992. 00 177, 480. 00 150, 858. 00 99, 832. 50
3 CLEARI NG AND GRUBBI NG - SI TE PS-C- 105
3. 0000 ACRE 1, 800. 0000 0. 0000 0. 0000 2, 050. 0000
5, 400. 00 0.00 0. 00 6, 150. 00
4 STRIPPING I NCL. HAUL - SITE PS-C 105
10000. 0000 C.Y. 0. 5000 0. 0000 0. 0000 4.3500
5, 000. 00 0.00 0. 00 43, 500. 00
5 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
65, 500. 00 50, 000. 00 159, 000. 00 25, 000. 00
6 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 395/ 455
L.S.
75, 000. 00 330, 000. 00 65, 000. 00 86, 700. 00
7 REMOVI NG BI TUM NOUS PAVEMENT
4880. 0000 S.Y. 1. 5000 0. 3800 3.0000 3. 8500
7,320. 00 1, 854. 40 14, 640. 00 18, 788. 00
8 REMOVI NG CONC. | NLET
7.0000 EACH 175. 0000 400. 0000 150. 0000 150. 0000
1, 225. 00 2, 800. 00 1, 050. 00 1, 050. 00
9 REMOVI NG ASPHALT CONC. PAVEMENT
1020. 0000 S.Y. 2.0000 1. 0000 3.0000 3.1500
2, 040. 00 1, 020. 00 3, 060. 00 3,213.00
10 REMOVI NG ASPHALT CONC. CURB
1295. 0000 L.F. 1. 0000 0. 4500 1. 0000 2. 5500
1, 295. 00 582.75 1, 295. 00 3,302.25
11 REMOVI NG BEAM GUARDRAI L
3340. 0000 L.F. 1. 0000 4.9000 4.9000 5. 0000
3, 340. 00 16, 366. 00 16, 366. 00 16, 700. 00



DOT_RGGBO5

PS&E JOB NO: 997021
CONTRACT NO: 005711
VERSI ON NO : 6

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L1542

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

Bl DS OPENED ON : Jul

DATE: 06/ 30/ 1999
TI ME: 13: 09

8 1999
AWARDED ON : Jul 13 1999

HAWY CSR 395 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 395 M A. DEATLEY CONSTRUCTI ON, |! SCARSELLA BROS. KLB CONSTRUCTI ON | NC.
g@igENgS RD TO Mp 172 829 EVANS ROAD 19460 84TH AVE S 3405 - 121ST ST SW
997021 99403- 9701 KENT WA 98032- 1240 LYNNWOOD WA 98037- 1549
PROJECT HP- 0395( 056) CLARKSTON WA 994030490 SEATTLE WA 981680388 MUKI LTEO WA 98275015¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG BEAM GUARDRAI L ANCHOR
8. 0000 EACH 175. 0000 250. 0000 250. 0000 155. 0000
1, 400. 00 2, 000. 00 2, 000. 00 1, 240. 00
13 REMOVI NG GUI DE POST
155. 0000 EACH 2.0000 2. 0000 2. 0000 4.2000
310. 00 310. 00 310. 00 651. 00
14 REMOVI NG TEMPORARY PAVEMENT MARKI NG
110330. 0000 L.F. 0. 2500 0. 4800 0. 5000 0. 5000
27,582.50 52, 958. 40 55, 165. 00 55, 165. 00
15 REMOVI NG PAI NT STRI PE
28160. 0000 L.F. 0. 5000 0. 4800 0. 4800 0. 5000
14, 080. 00 13, 516. 80 13, 516. 80 14, 080. 00
16  REMOVI NG FENCE
6645. 0000 L.F. 1. 0000 0. 6800 1. 0000 1. 5500
6, 645. 00 4,518. 60 6, 645. 00 10, 299. 75
17  PLUG EXI STI NG CATTLE CROSSI NG
L.S.
6, 000. 00 3, 900. 00 13, 500. 00 3,570. 00
GRADI NG
18 ROADWAY EXCAVATI ON | NCL. HAUL
973855. 0000 C.Y. 2.0000 1. 3500 1. 6600 1. 5500
1, 947, 710. 00 1,314, 704. 25 1, 616, 599. 30 1,509, 475. 25
19 EMBANKMENT COMPACTI ON
613030. 0000 C.Y. 0. 5000 0. 3600 0. 3500 0. 6000
306, 515. 00 220, 690. 80 214, 560. 50 367, 818. 00
20  CLAY EXCAVATI ON | NCL. HAUL
2550. 0000 C.Y. 10. 0000 1. 7000 4.0000 6. 1500
25, 500. 00 4,335. 00 10, 200. 00 15, 682. 50
21  BUTTRESS
2850. 0000 S.Y. 11. 0000 1. 6000 6. 7500 7. 6500
31, 350. 00 4,560. 00 19, 237. 50 21, 802. 50



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 30/ 1999
TI ME: 13: 09

PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BI DDER
TITLE © SR 395 M A. DEATLEY CONSTRUCTI ON, SCARSELLA BROS. KLB CONSTRUCTI ON | NC.
g@igk”gs RD TO Mp 172 829 EVANS ROAD 19460 84TH AVE S 3405 - 121ST ST SW
997021 99403- 9701 KENT WA 98032- 1240 LYNNWOOD WA 98037- 1549
PROJECT . HP-0395(056) CLARKSTON WA 994030490 SEATTLE WA 981680388 MUKI LTEO WA 98275015¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
22 CONCRETE | NLET
3. 0000 EACH 800. 0000 770. 0000 525. 0000 815. 0000
2, 400. 00 2,310. 00 1, 575. 00 2, 445. 00
23 GRATE | NLET TYPE 1
4. 0000 EACH 2, 000. 0000 1, 500. 0000 1, 025. 0000 1, 785. 0000
8, 000. 00 6, 000. 00 4,100. 00 7,140. 00
24 DROP | NLET TYPE 1
5. 0000 EACH 2, 500. 0000 1, 800. 0000 1, 600. 0000 2,100. 0000
12, 500. 00 9, 000. 00 8, 000. 00 10, 500. 00
25 DROP | NLET TYPE 2
6. 0000 EACH 2, 700. 0000 2, 600. 0000 2,370. 0000 2, 400. 0000
16, 200. 00 15, 600. 00 14, 220. 00 14, 400. 00
26  QUARRY SPALLS
1782. 0000 C.Y. 23. 0000 17. 0000 22.0000 18. 2500
40, 986. 00 30, 294. 00 39, 204. 00 32,521.50
27 UNDERDRAIN PIPE 8 IN. DI AM
276. 0000 L.F. 8. 0000 12. 0000 15. 0000 15. 3000
2,208.00 3,312.00 4,140.00 4,222.80
28 DRAIN PIPE 12 IN. DI AM
257.0000 L.F. 25. 0000 19. 0000 15. 0000 18. 5000
6, 425. 00 4,883. 00 3, 855. 00 4,754. 50
29 SCHEDULE A CULV. PIPE 12 IN. DI AM
388. 0000 L.F. 20. 0000 17. 0000 15. 0000 20. 5000
7,760. 00 6, 596. 00 5, 820. 00 7,954. 00
30 SCHEDULE A CULV. PIPE 18 IN. DI AM
2098. 0000 L.F. 25. 0000 25. 0000 18. 9500 22.5000
52, 450. 00 52, 450. 00 39, 757. 10 47, 205. 00
31 SCHEDULE A CULV. PIPE 24 IN. DI AM
774.0000 L.F. 28. 0000 36. 0000 24.5000 25. 5000
21, 672.00 27, 864.00 18, 963. 00 19, 737. 00
32 SCHEDLUE A CULV. PIPE 36 IN. DI AM
358. 0000 L.F. 45. 0000 56. 0000 30. 0000 43. 0000
16, 110. 00 20, 048. 00 10, 740. 00 15, 394. 00



DOT_RGGBO5
PS&E JOB NO: 997021 REVI SI ON NO :
CONTRACT NO: 005711 REG ON NO : 6

VERSI ON NO : 6

WORK ORDER# : 0L1542

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DATE: 06/ 30/ 1999
TI ME: 13: 09

BI DS OPENED ON : Jul 8 1999

AWARDED ON : Jul 13 1999

HAWY CSR 395 e 4TH BIDDER ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 395 M A. DEATLEY CONSTRUCTI ON, |! SCARSELLA BROS. KLB CONSTRUCTI ON | NC.
g@igk”gs RD TO Mp 172 829 EVANS ROAD 19460 84TH AVE S 3405 - 121ST ST SW
997021 99403- 9701 KENT WA 98032- 1240 LYNNWOOD WA 98037- 1549
PROJECT HP- 0395( 056) CLARKSTON WA 994030490 SEATTLE WA 981680388 MUKI LTEO WA 98275015¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100310
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
33 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DI AM
295. 0000 L.F. 33. 0000 21. 0000 18. 9500 27.0000
9, 735. 00 6, 195. 00 5,590. 25 7, 965. 00
34 PLAIN ST. CULV. PIPE 0.064 IN. TH. 36 IN. DI AM
530. 0000 L.F. 38. 0000 56. 0000 30. 0000 43. 0000
20, 140. 00 29, 680. 00 15, 900. 00 22, 790. 00
35  FIELD BEVEL EXI STI NG CULVERT
4. 0000 EACH 150. 0000 160. 0000 250. 0000 350. 0000
600. 00 640. 00 1, 000. 00 1, 400. 00
STORM SEVER
36 CATCH BASIN TYPE 1
3. 0000 EACH 1, 200. 0000 900. 0000 560. 0000 800. 0000
3, 600. 00 2, 700. 00 1, 680. 00 2, 400. 00
STRUCTURE
37 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
2473. 0000 C.Y. 25. 0000 4. 2500 8. 0000 9. 1500
61, 825. 00 10, 510. 25 19, 784. 00 22,627.95
38 SHORI NG OR EXTRA EXCAVATION CL. A
L.S
64, 000. 00 2, 000. 00 1, 000. 00 25, 500. 00
39 GRAVEL BACKFILL FOR WALL
200. 0000 C.Y. 18. 0000 17. 0000 25. 0000 20. 5000
3, 600. 00 3, 400. 00 5, 000. 00 4,100. 00
40  STRUCTURAL FILL
1780. 0000 C.Y. 10. 0000 3.3000 20. 0000 6. 1500
17, 800. 00 5, 874. 00 35, 600. 00 10, 947. 00
41 EPOXY- COATED ST. REINF. BAR
2050. 0000 LB. 0. 6500 0. 6000 1. 0000 1. 0000
1, 332. 50 1, 230. 00 2, 050. 00 2, 050. 00
42 ST. REINF. BAR FOR BRI DGE
122000. 0000 LB. 0. 5000 0. 5000 0. 5000 0. 5000
61, 000. 00 61, 000. 00 61, 000. 00 61, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

PS&E JOB NO: 997021 REVI SI ON NO :
CONTRACT NO: 005711 REGON NO : 6
VERSI ON NO : 6 WORK ORDER# : 0L1542
HWY : SR 395
TITLE : SR 395

HASTI NGS RD TO MP 172

STAGE 2

997021
PRQJECT : HP-0395(056)

COUNTY(S) : SPOKANE

------- 4TH BI DDER

M A. DEATLEY CONSTRUCTI ON,

829 EVANS ROAD
99403-9701

CLARKSTON WA 994030490
CONTRACTOR NUMBER :

SEATTLE

SCARSELLA BROS.
19460 84TH AVE S
KENT WA 98032- 1240

WA 981680388
CONTRACTOR NUMBER :

5TH BI DDER

DATE: 06/ 30/ 1999
TI ME: 13: 09

Bl DS OPENED ON : Jul

AWARDED ON : Jul

------- 6TH Bl DDER

KLB CONSTRUCTI ON | NC.
3405 - 121ST ST SW
LYNNWOOD WA 98037- 1549
MUKILTEO WA 98275015¢
CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
43 CONC. CLASS 4000 FOR BRI DGE
740. 0000 C.Y. 400. 0000 300. 0000 285. 0000 420. 0000
296, 000. 00 222, 000. 00 210, 900. 00 310, 800. 00
44 SUPERSTRUCTURE BRI DGE NO. 395/ 455 W DENI NG
L.S
230, 000. 00 321, 750. 00 441, 750. 00 333, 285. 00
45 SUPERSTRUCTURE HATCH ROAD O XI NG - LL-LINE
L.S
400, 000. 00 422, 250. 00 427, 250. 00 522, 495. 00
46 SUPERSTRUCTURE HATCH ROAD O XI NG - LR-LINE
L.S
350, 000. 00 332, 250. 00 362, 250. 00 415, 395. 00
47 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
3.00 3.00 3.00 3.00
48 MODI FI ED CONC. OVERLAY
2034. 0000 C.F. 45. 0000 6. 0000 25. 0000 25. 5000
91, 530. 00 12, 204. 00 50, 850. 00 51, 867. 00
49 FI NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
1810. 0000 S.Y. 25. 0000 16. 0000 20. 0000 20. 5000
45, 250. 00 28, 960. 00 36, 200. 00 37, 105. 00
50 PLUGG NG EXI STI NG BRI DGE DRAI N
2.0000 EACH 250. 0000 1, 000. 0000 1, 000. 0000 800. 0000
500. 00 2, 000. 00 2, 000. 00 1, 600. 00
51 SCARI FYI NG CONC. SURFACE
1810. 0000 S.Y. 10. 0000 7.0000 7. 0000 7.1000
18, 100. 00 12, 670. 00 12, 670. 00 12, 851. 00
52 FURTHER DECK PREPARATI ON
EST
1.00 1.00 1.00 1.00
53 PIER 5 BEARI NG ASSEMBLI ES
8. 0000 EACH 2, 000. 0000 2, 000. 0000 400. 0000 2, 650. 0000
16, 000. 00 16, 000. 00 3, 200. 00 21, 200. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999
* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 395 M A. DEATLEY CONSTRUCTI ON, |! SCARSELLA BROS. | NC. KLB CONSTRUCTI ON | NC.
g@igENgS RD TO Mp 172 829 EVANS ROAD 19460 84TH AVE S 3405 - 121ST ST SW
997021 99403- 9701 KENT WA 98032- 1240 LYNNWOOD WA 98037- 1549
PROJECT HP- 0395( 056) CLARKSTON WA 994030490 SEATTLE WA 981680388 MUKI LTEO WA 98275015¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
54  PlI GVMENTED SEALER BRI DGE 395 / 456
L.S.
40, 000. 00 25, 000. 00 25, 000. 00 23, 460. 00
SURFACI NG
55 CRUSHED SURFACI NG TOP COURSE
50200. 0000 TON 8. 0000 5. 7500 7. 6000 8. 5000
401, 600. 00 288, 650. 00 381, 520. 00 426, 700. 00
56  SPECI AL GRAVEL BASE
88000. 0000 C.Y. 2.5000 3.3000 3. 7500 3.9500
220, 000. 00 290, 400. 00 330, 000. 00 347, 600. 00
LI QUI D ASPHALT
57 ASPHALT FOR TACK COAIT
53. 0000 TON 200. 0000 250. 0000 175. 0000 200. 0000
10, 600. 00 13, 250. 00 9, 275. 00 10, 600. 00
58 ANTI - STRI PPI NG ADDI TI VE
EST.
70, 072. 00 70, 072. 00 70, 072. 00 70, 072. 00
CEMENT CONCRETE PAVENMENT
59 FURNI SHI NG 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
33900. 0000 C.Y. 70. 0000 53. 8200 45. 5000 54. 9000
2,373, 000. 00 1, 824, 498. 00 1, 542, 450. 00 1, 861, 110. 00
60 CEMENT CONC. PAVENENT
122380. 0000 S.Y. 4.5000 9. 0000 7. 4000 9. 1500
550, 710. 00 1,101, 420. 00 905, 612. 00 1,119, 777. 00
61 RIDE SMOOTHNESS COMPLI ANCE ADJUSTMENT
CALC
22, 200. 00 22, 200. 00 22, 200. 00 22, 200. 00
62 BRI DGE APPROACH SLAB
422.2400 S.Y. 160. 0000 120. 0000 100. 0000 132. 0000
67, 558. 40 50, 668. 80 42,224.00 55, 735. 68
63 EPOXY- COATED TIE BAR W TH DRI LL HOLE
1252. 0000 EACH 3. 0000 10. 0000 8. 0000 10. 2000
3, 756. 00 12, 520. 00 10, 016. 00 12, 770. 40



DOT_RGGBO5

PS&E JOB NO: 997021
CONTRACT NO: 005711
VERSI ON NO : 6

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

REVI SI ON NO
REGGON NO : 6
WORK ORDER# : 0L1542

Bl D TABULATI ON REPORT * * *

DATE: 06/ 30/ 1999
TI ME: 13: 09

BI DS OPENED ON : Jul 8 1999

------- 4TH BIDDER ---=--- ---=--- 5TH BIDDER -------

HWY : SR 395
TI TLE : SR 395

HASTI NGS RD TO MP 172

STAGE 2

997021
PROQJIECT HP- 0395( 056)
COUNTY(S) : SPOKANE

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

M A. DEATLEY CONSTRUCTION, I
829 EVANS ROAD

99403-9701
CLARKSTON WA 994030490
CONTRACTOR NUMBER : 252300

PRI CE PER UNI T/
TOTAL AMOUNT

SEATTLE

SCARSELLA BROS.
19460 84TH AVE S
KENT WA 98032- 1240

WA 981680388
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

AWARDED ON : Jul 13 1999
------- 6TH BIDDER -------

KLB CONSTRUCTI ON | NC

3405 - 121ST ST SW

LYNNWOOD WA 98037- 1549
MUKILTEO WA 98275015¢
CONTRACTOR NUMBER : 100310

PRI CE PER UNI T/
TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
64 PLANI NG Bl TUM NOUS PAVEMENT

35090. 0000 S. Y. 2.0000
70, 180. 00
65 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-3
3330. 0000 TON 30. 0000
99, 900. 00
66 ASPHALT CONC. PAVEMENT CL. A PG 64-3:
33880. 0000 TON 28. 0000
948, 640. 00
67 ASPHALT CONC. PAVEMENT CL. E PG 64-3:
34320. 0000 TON 25. 0000
858, 000. 00
68 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
55, 555. 00
69 COWPACTI ON PRI CE ADJUSTMENT
CALC
37,110. 00
70 ASPHALT CONC. APPROACH CL. A PG 64-3
342. 0000 TON 35. 0000
11, 970. 00
71 LONG TUDI NAL JO NT SEAL
33430. 0000 L. F. 1. 0000
33, 430. 00
EROSI ON CONTROL AND PLANTI NG
72 TOPSO L TYPE B
1940. 0000 CY. 6. 0000
11, 640. 00
73 SEEDI NG, FERTILIZI NG AND MJLCHI NG
120. 0000 ACRE 1, 500. 0000
180, 000. 00
74 NATI VE SHRUB DRI LL SEEDI NG
3. 9000 ACRE 1, 600. 0000
6, 240. 00

0. 4300
15, 088. 70

25. 7500
85, 747. 50

23. 0000
779, 240. 00

22.5000

772,200. 00

55, 555. 00

37,110. 00

39. 0000
13, 338.00

0. 6500
21,729.50
3. 7500

7,275.00

1, 375. 0000
165, 000. 00

6, 350. 0000
24,765. 00

1. 0000
35, 090. 00

28.1000
93, 573. 00

26. 2500
889, 350. 00

24. 4500

839, 124. 00

55, 555. 00

37,110. 00

75. 0000
25, 650. 00

0. 6500
21,729.50
7.0000

13, 580. 00

1, 000. 0000
120, 000. 00

8, 500. 0000
33, 150. 00

2.3000
80, 707. 00

30. 6000
101, 898. 00

30. 0000
1, 016, 400. 00

29. 7500

1, 021, 020. 00

55, 555. 00

37,110. 00

85. 7500
29, 326. 50

0. 7500
25,072.50
9. 7500

18, 915. 00

1, 505. 0000
180, 600. 00

6, 475. 0000
25,252.50



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

PS&E JOB NO: 997021 REVI SI ON NO :
CONTRACT NO: 005711 REGION NO : 6
VERSION NO : 6 WORK ORDER# : 0L1542
HWY : SR 395
TI TLE : SR 395

HASTI NGS RD TO MP 172

STAGE 2

997021
PROQJIECT . HP-0395(056)
COUNTY(S) : SPOKANE

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

------- 4TH BI DDER

M A. DEATLEY CONSTRUCTI ON,

829 EVANS ROAD
99403-9701

CLARKSTON WA 994030490
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

SEATTLE

SCARSELLA BROS.
19460 84TH AVE S
KENT WA 98032- 1240

WA 981680388
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

5TH BI DDER

DATE: 06/ 30/ 1999
TI ME: 13: 09

Bl DS OPENED ON : Jul

AWARDED ON : Jul

------- 6TH Bl DDER

KLB CONSTRUCTI ON | NC
3405 - 121ST ST SW
LYNNWOOD WA 98037- 1549
MUKILTEO WA 98275015¢
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
75 SEEDI NG, FERTILIZING AND MULCHI NG - SITE PS-C-105

10. 0000 ACRE 1, 500. 0000
15, 000. 00
76 SEEDI NG, FERTILIZING AND MIULCHI NG - SITE PS-C-45
5. 0000 ACRE 1, 500. 0000
7,500. 00
77 SO L BINDER OR TACKI NG AGENT
123. 9000 ACRE 175. 0000
21, 682. 50
78 SO L BINDER OR TACKI NG AGENT - SITE PS-C-105
10. 0000 ACRE 175. 0000
1, 750. 00
79 SO L BINDER OR TACKI NG AGENT - SITE PS-C-45
5. 0000 ACRE 175. 0000
875. 00
80 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
12, 400. 00
TRAFFI C
81 EXTRUDED CURB
1620. 0000 L. F. 3. 0000
4, 860. 00
82 BEAM GUARDRAIL TYPE 1
7323. 0000 L. F. 11.5000
84,214.50
83 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
9. 0000 EACH 1, 200. 0000
10, 800. 00
84 BEAM GUARDRAI L FLARED TERM NAL
15. 0000 EACH 1, 800. 0000
27, 000. 00
85 BEAM GUARDRAI L ANCHOR TYPE 4
5. 0000 EACH 400. 0000
2, 000. 00

0. 0000
0. 00

1, 275. 0000
6, 375. 00

50. 0000
6, 195. 00

0. 0000
0. 00

50. 0000

250. 00

12, 400. 00

6. 0000

9, 720. 00

10. 9000
79, 820.70

925. 0000
8, 325. 00

1, 750. 0000
26, 250. 00

470. 0000
2, 350. 00

0. 0000
0. 00

0. 0000
0. 00

375. 0000
46, 462. 50

0. 0000
0. 00

0. 0000

0. 00

12, 400. 00

7.0000

11, 340. 00

10. 9000
79, 820.70

925. 0000
8, 325. 00

1, 750. 0000
26, 250. 00

470. 0000
2, 350. 00

1, 300. 0000
13, 000. 00

0. 0000
0. 00

5. 1000
631. 89

51. 0000
510. 00

0. 0000

0. 00

12, 400. 00

6.1000

9, 882. 00

11. 2500
82,383.75

1, 275. 0000
11, 475. 00

1, 890. 0000
28, 350. 00

515. 0000
2,575.00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DATE: 06/ 30/ 1999
TI ME: 13: 09

PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 395 M A. DEATLEY CONSTRUCTI ON, |! SCARSELLA BROS. KLB CONSTRUCTI ON | NC.
g@igENgS RD TO Mp 172 829 EVANS ROAD 19460 84TH AVE S 3405 - 121ST ST SW
997021 99403- 9701 KENT WA 98032- 1240 LYNNWOOD WA 98037- 1549
PROJECT HP- 0395( 056) CLARKSTON WA 994030490 SEATTLE WA 981680388 MUKI LTEO WA 98275015¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
86 BEAM GUARDRAI L ANCHOR TYPE 5
3. 0000 EACH 450. 0000 670. 0000 670. 0000 700. 0000
1, 350. 00 2,010. 00 2,010. 00 2,100. 00
87 TEMPORARY CONC. BARRI ER
16350. 0000 L.F. 5. 0000 9. 0000 9. 0000 10. 2000
81, 750. 00 147, 150. 00 147, 150. 00 166, 770. 00
88 CONC. BARRI ER BERM TYPE 1
9. 0000 EACH 800. 0000 2, 500. 0000 500. 0000 1, 020. 0000
7,200. 00 22,500. 00 4,500. 00 9, 180. 00
89 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 4, 000. 0000 2, 500. 0000 5, 000. 0000 3,470. 0000
8, 000. 00 5, 000. 00 10, 000. 00 6, 940. 00
90 REPAIR | MPACT ATTENUATOR
EST.
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
91 FLEXI BLE GUI DE POST
562. 0000 EACH 20. 0000 17. 5000 17. 5000 20. 1000
11, 240. 00 9, 835. 00 9, 835. 00 11, 296. 20
92 PAINT STRI PE
178610. 0000 L.F. 0. 1000 0. 0600 0. 0600 0. 0600
17, 861. 00 10, 716. 60 10, 716. 60 10, 716. 60
93 I NSET PLASTIC LANE STRI PE
55270. 0000 L.F. 0. 7000 1. 4800 1. 4800 1. 5000
38, 689. 00 81, 799. 60 81, 799. 60 82, 905. 00
94 PAI NTED GORE STRI PE
4300. 0000 L.F. 0. 1500 0. 1400 0. 1400 0. 1500
645. 00 602. 00 602. 00 645. 00
95 PLASTI C STOP BAR
180. 0000 L.F. 6. 0000 8. 8500 8. 8500 9. 0000
1, 080. 00 1, 593. 00 1, 593. 00 1, 620. 00
96 PLASTI C TRAFFI C ARROW
10. 0000 EACH 85. 0000 74.5000 74.5000 100. 0000
850. 00 745. 00 745. 00 1, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
W CSR 395 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 395 M A. DEATLEY CONSTRUCTI ON, |l SCARSELLA BROS. | NC. KLB CONSTRUCTI ON | NC.
gﬁigENgS RD TO MP 172 829 EVANS ROAD 19460 84TH AVE S 3405 - 121ST ST SW
997021 99403- 9701 KENT WA 98032- 1240 LYNNWOOD WA 98037- 1549
PROJECT . HP-0395(056) CLARKSTON WA 994030490 SEATTLE WA 981680388 MUKI LTEO WA 98275015¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
97 RECESSED PAVEMENT MARKER
7. 8300 HUND 750. 0000 1, 900. 0000 2, 000. 0000 1, 940. 0000
5,872.50 14, 877.00 15, 660. 00 15, 190. 20
98 TEMPORARY PAVEMENT MARKI NG
142920. 0000 L.F. 0. 1500 0. 0500 0. 0500 0. 0600
21, 438. 00 7, 146. 00 7, 146. 00 8, 575. 20
99 PERMANENT SI GNI NG
L.S.
37, 880. 00 41, 200. 00 40, 000. 00 45, 000. 00
100 | LLUM NATI ON SYSTEM NO. 1
L.S.
10, 000. 00 11, 500. 00 11, 500. 00 11, 730. 00
101 | LLUM NATI ON SYSTEM NO. 2
L.S.
10, 000. 00 13, 250. 00 13, 250. 00 13, 515. 00
102 | LLUM NATI ON SYSTEM NO. 3
L.S.
5, 000. 00 10, 470. 00 10, 470. 00 10, 670. 00
103 | LLUM NATI ON SYSTEM NO. 4
L.S.
5, 000. 00 7,295. 00 7,295. 00 7,500. 00
104 | LLUM NATI ON SYSTEM NO. 5
L.S.
20, 000. 00 24, 930. 00 24, 930. 00 25, 500. 00
105 | LLUM NATI ON SYSTEM NO. 6
L.S.
20, 000. 00 25, 620. 00 25, 620. 00 26, 100. 00
106 | LLUM NATI ON SYSTEM NO. 7
L.S.
15, 000. 00 17, 875. 00 17, 875. 00 18, 500. 00

107 SEQUENTI AL ARROW SI GN
810. 0000 HR 5. 0000 3. 0000 3. 0000 3. 0500
4, 050. 00 2,430.00 2,430.00 2,470.50



DOT_RGGBO5

PS&E JOB NO: 997021
CONTRACT NO: 005711
VERSI ON NO : 6

* ok *

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L1542

HWY : SR 395

TITLE : SR 395
HASTI NGS RD TO MP 172
STAGE 2
997021

PRQJECT : HP-0395(056)

COUNTY(S) : SPOKANE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 4TH BI DDER

M A. DEATLEY CONSTRUCTI ON,

829 EVANS ROAD
99403-9701

CLARKSTON WA 994030490
CONTRACTOR NUMBER :

SEATTLE

SCARSELLA BROS.
19460 84TH AVE S
KENT WA 98032- 1240

WA 981680388
CONTRACTOR NUMBER :

5TH BI DDER

DATE: 06/ 30/ 1999
TI ME: 13: 09

Bl DS OPENED ON : Jul

AWARDED ON : Jul

------- 6TH Bl DDER

KLB CONSTRUCTI ON | NC.
3405 - 121ST ST SW
LYNNWOOD WA 98037- 1549
MUKILTEO WA 98275015¢
CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
108 TYPE ||| BARRI CADE
15. 0000 EACH 175. 0000 150. 0000 150. 0000 155. 0000
2, 625. 00 2, 250. 00 2, 250. 00 2,325.00
109 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S
6, 000. 00 1, 000. 00 1, 000. 00 1, 500. 00
110 CONTRACTOR PI LOTED TRAFFI C CONTROL
240. 0000 HR 35. 0000 30. 0000 30. 0000 30. 5000
8, 400. 00 7,200. 00 7,200. 00 7,320. 00
111 TRAFFI C CONTROL LABOR
11100. 0000 HR 28. 0000 34. 0000 29. 0000 31. 5000
310, 800. 00 377, 400. 00 321, 900. 00 349, 650. 00
112 TRAFFI C CONTROL VEHI CLE
275. 0000 DAY 50. 0000 40. 0000 40. 0000 40. 5000
13, 750. 00 11, 000. 00 11, 000. 00 11, 137.50
113 TRAFFI C CONTROL SUPERVI SOR
2750. 0000 HR 33. 0000 31. 0000 31. 0000 32.0000
90, 750. 00 85, 250. 00 85, 250. 00 88, 000. 00
114 CONSTRUCTI ON SI GNS CLASS A
1190. 0000 S. F. 12. 0000 7.5000 7.5000 10. 0000
14, 280. 00 8, 925. 00 8, 925. 00 11, 900. 00
OTHER | TEMS
115 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
2950. 0000 C.Y. 6. 0000 4.5000 5. 0000 6. 7500
17, 700. 00 13, 275. 00 14, 750. 00 19, 912. 50
116 SHORI NG OR EXTRA EXCAVATI ON CLASS B
14700. 0000 S. F. 2.0000 0. 3000 0. 4000 0. 3500
29, 400. 00 4,410. 00 5, 880. 00 5, 145. 00
117 GRAVEL BACKFI LL FOR DRAI N
25. 0000 C.Y. 35. 0000 14. 5000 25. 0000 35. 0000
875. 00 362. 50 625. 00 875. 00
118 STRUCTURE SURVEYI NG
L.S
88, 000. 00 15, 000. 00 20, 000. 00 25, 500. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

------- 4TH BI DDER

M A. DEATLEY CONSTRUCTI ON,

829 EVANS ROAD
99403-9701

CLARKSTON WA 994030490
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

SEATTLE

SCARSELLA BROS.
19460 84TH AVE S
KENT WA 98032- 1240

WA 981680388
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

5TH BI DDER

DATE: 06/ 30/ 1999
TI ME: 13: 09

Bl DS OPENED ON : Jul

AWARDED ON : Jul

------- 6TH Bl DDER

KLB CONSTRUCTI ON | NC
3405 - 121ST ST SW
LYNNWOOD WA 98037- 1549
MUKILTEO WA 98275015¢
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

PS&E JOB NO: 997021 REVI SI ON NO :
CONTRACT NO: 005711 REGION NO : 6
VERSION NO : 6 WORK ORDER# : 0L1542
HWY : SR 395
TITLE : SR 395
HASTI NGS RD TO MP 172
STAGE 2
997021
PRQJECT : HP-0395(056)
COUNTY(S) : SPOKANE
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT
OTHER | TEMS
119  MODI FY MONUMENT CASE
17. 0000 EACH 50. 0000
850. 00
120 SEM - OPEN CONC. MASONRY SLOPE PROTECTI ON
1320. 0000 S. Y. 35. 0000
46, 200. 00
121 CHAIN LI NK FENCE TYPE 1
730. 0000 L. F. 20. 0000
14, 600. 00
122 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
2. 0000 EACH 175. 0000
350. 00
123 W RE FENCE TYPE 1
42840. 0000 L. F. 2. 0000
85, 680. 00
124 DOUBLE W RE GATE 20 FT. WDE
2. 0000 EACH 500. 0000
1, 000. 00
125 STRUCTURAL EARTH WALL
1470. 0000 S. F. 24.5000
36, 015. 00
126 BACKFI LL FOR STRUCTURAL EARTH WALL I NCL. HAUL
1140. 0000 C.Y. 6. 0000
6, 840. 00
127 ADJUST | NLET
1. 0000 EACH 150. 0000
150. 00
128 ADJUST MANHOLE
5. 0000 EACH 800. 0000
4,000. 00

129 MANHOLE 48 IN. DIAM TYPE 1
1. 0000 EACH 3, 000. 0000
3, 000. 00

125. 0000
2,125.00

45. 0000
59, 400. 00

7.7500
5, 657.50

129. 0000
258. 00

1.9700
84, 394. 80

379. 0000
758. 00

75. 0000
110, 250. 00

14. 0000
15, 960. 00

240. 0000
240. 00

300. 0000
1, 500. 00

1, 800. 0000
1, 800. 00

125. 0000
2,125.00

30. 0000
39, 600. 00

7.7500
5, 657.50

129. 0000
258. 00

1.9700
84, 394. 80

379. 0000
758. 00

29. 8500
43, 879. 50

12. 0000
13, 680. 00

250. 0000
250. 00

685. 0000
3,425.00

1, 800. 0000
1, 800. 00

155. 0000
2,635.00

32. 0000
42, 240. 00

7.9000
5,767.00

135. 0000
270. 00

2. 0500
87,822. 00

390. 0000
780. 00

18. 5000
27,195. 00

10. 2000
11, 628. 00

560. 0000
560. 00

510. 0000
2,550. 00

2, 856. 0000
2, 856. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT

DATE: 06/ 30/ 1999
TI ME: 13: 09

PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 395 M A. DEATLEY CONSTRUCTI ON, SCARSELLA BROS. KLB CONSTRUCTI ON | NC.
g@igENgS RD TO Mp 172 829 EVANS ROAD 19460 84TH AVE S 3405 - 121ST ST SW
997021 99403- 9701 KENT WA 98032- 1240 LYNNWOOD WA 98037- 1549
PROJECT HP- 0395( 056) CLARKSTON WA 994030490 SEATTLE WA 981680388 MUKI LTEO WA 98275015¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
130 MANHOLE ADDI TI ONAL HEI GHT 48 IN. DIAM TYPE
6. 0000 L.F. 150. 0000 500. 0000 185. 0000 310. 0000
900. 00 3, 000. 00 1, 110. 00 1, 860. 00
131  MANHOLE CONC. PAD
1. 0000 EACH 600. 0000 2,300. 0000 5, 000. 0000 715. 0000
600. 00 2, 300. 00 5, 000. 00 715. 00
132 MANHOLE CONC. EROCSI ON PAD
4. 0000 EACH 200. 0000 250. 0000 275. 0000 510. 0000
800. 00 1, 000. 00 1, 100. 00 2, 040. 00
133 REMOVE AND RELOCATE DRYWELL
8. 0000 EACH 1, 500. 0000 1, 295. 0000 2, 825. 0000 1, 530. 0000
12, 000. 00 10, 360. 00 22, 600. 00 12, 240. 00
134 TRAI NI NG
6000. 0000 HR 1. 0000 8. 0000 2. 0000 2. 0000
6, 000. 00 48, 000. 00 12, 000. 00 12, 000. 00
135 ROADSI DE CLEANUP
EST.
9, 000. 00 9, 000. 00 9, 000. 00 9, 000. 00
136 TRI MM NG AND CLEANUP
L.S.
9, 000. 00 5, 000. 00 10, 000. 00 36, 000. 00
137 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
138 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
139 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
5500. 0000 S.Y. 2.5000 2. 0000 1. 2500 2. 0500
13, 750. 00 11, 000. 00 6, 875. 00 11, 275. 00
140 PVC LINER 20 M L.
114820. 0000 S. F. 2.0000 0. 3500 0. 2500 0. 8500
229, 640. 00 40, 187. 00 28, 705. 00 97,597. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT

DATE: 06/ 30/ 1999
TI ME: 13: 09

PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 395 M A. DEATLEY CONSTRUCTI ON, SCARSELLA BROS. KLB CONSTRUCTI ON | NC.
g@igENgS RD TO Mp 172 829 EVANS ROAD 19460 84TH AVE S 3405 - 121ST ST SW
997021 99403- 9701 KENT WA 98032- 1240 LYNNWOOD WA 98037- 1549
PROJECT HP- 0395( 056) CLARKSTON WA 994030490 SEATTLE WA 981680388 MUKI LTEO WA 98275015¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
141 MAI LBOX SUPPORT TYPE 1-[
2.0000 EACH 175. 0000 145. 0000 175. 0000 410. 0000
350. 00 290. 00 350. 00 820. 00
142 MAI LBOX SUPPORT TYPE 1-¢
2.0000 EACH 175. 0000 106. 0000 150. 0000 510. 0000
350. 00 212.00 300. 00 1, 020. 00
143 MANHOLE 54 IN. DIAM TYPE 1
3. 0000 EACH 3, 065. 0000 3, 300. 0000 2, 400. 0000 3,570. 0000
9, 195. 00 9, 900. 00 7,200. 00 10, 710. 00
144 MANHOLE ADDI TI ONAL HEI GHT 54 IN. DIAM TYPE
38. 0000 L.F. 160. 0000 500. 0000 200. 0000 125. 0000
6, 080. 00 19, 000. 00 7, 600. 00 4, 750. 00
145 RESETTI NG CONC. BARRI ER
1300. 0000 L.F. 3. 0000 2.2400 2. 2400 3.0500
3, 900. 00 2,912.00 2,912.00 3, 965. 00
146 CONDUI T PIPE 2 IN. DI AM
600. 0000 L.F. 7.0000 4.9000 4.9200 5.1000
4, 200. 00 2, 940. 00 2,952.00 3, 060. 00
147 REMOVE AND RESET GRATE | NLET
4. 0000 EACH 800. 0000 1, 200. 0000 550. 0000 650. 0000
3, 200. 00 4,800. 00 2,200. 00 2, 600. 00

CONTRACT TOTAL

$12, 948, 410. 90

$12, 429, 045. 45

$12, 464, 423. 15

$13, 427, 408. 42



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999
* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE © SR 395 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
gﬁ%‘ENSS RD TO Mp 172 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997021 98801- 1530
PROJECT . HP-0395(056) M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
791, 600. 00 950, 000. 00 1, 333, 000. 00 941, 000. 00
2 CLEARI NG AND GRUBBI NG
44,3700 ACRE 1, 600. 0000 1, 000. 0000 1, 200. 0000 3, 500. 0000
70, 992. 00 44,370. 00 53, 244. 00 155, 295. 00
3 CLEARI NG AND GRUBBI NG - SI TE PS-C- 105
3. 0000 ACRE 1, 800. 0000 1, 000. 0000 0. 0000 100. 0000
5, 400. 00 3, 000. 00 0. 00 300. 00
4 STRIPPING I NCL. HAUL - SITE PS-C 105
10000. 0000 C.Y. 0. 5000 1. 0000 0. 0000 1. 0000
5, 000. 00 10, 000. 00 0. 00 10, 000. 00
5 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
65, 500. 00 30, 000. 00 50, 000. 00 20, 000. 00
6 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 395/ 455
L.S.
75, 000. 00 75, 000. 00 180, 000. 00 340, 000. 00
7 REMOVI NG BI TUM NOUS PAVEMENT
4880. 0000 S.Y. 1. 5000 1. 5000 1. 5000 0. 3000
7,320. 00 7,320. 00 7,320. 00 1, 464. 00
8 REMOVI NG CONC. | NLET
7.0000 EACH 175. 0000 1, 000. 0000 400. 0000 300. 0000
1, 225. 00 7, 000. 00 2, 800. 00 2,100. 00
9 REMOVI NG ASPHALT CONC. PAVEMENT
1020. 0000 S.Y. 2.0000 1. 5000 1. 5000 1. 6000
2, 040. 00 1, 530. 00 1, 530. 00 1, 632. 00
10 REMOVI NG ASPHALT CONC. CURB
1295. 0000 L.F. 1. 0000 2. 0000 2. 0000 1. 0000
1, 295. 00 2, 590. 00 2,590. 00 1, 295. 00
11 REMOVI NG BEAM GUARDRAI L
3340. 0000 L.F. 1. 0000 1. 5000 5.0000 5. 0000
3, 340. 00 5,010. 00 16, 700. 00 16, 700. 00



DOT_RGGBO5

PS&E JOB NO: 997021
CONTRACT NO: 005711
VERSI ON NO : 6

* ok *

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L1542

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

Bl DS OPENED ON : Jul

DATE: 06/ 30/ 1999
TI ME: 13: 09

8 1999
AWARDED ON : Jul 13 1999

HAWY CSR 395 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE © SR 395 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
gﬁ%‘ENSS RD TO Mp 172 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997021 98801- 1530
PROJECT HP- 0395( 056) M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG BEAM GUARDRAI L ANCHOR
8. 0000 EACH 175. 0000 175. 0000 150. 0000 160. 0000
1, 400. 00 1, 400. 00 1, 200. 00 1, 280. 00
13 REMOVI NG GUI DE POST
155. 0000 EACH 2.0000 50. 0000 4.0000 2. 0000
310. 00 7, 750. 00 620. 00 310. 00
14 REMOVI NG TEMPORARY PAVEMENT MARKI NG
110330. 0000 L.F. 0. 2500 0. 3500 0. 5000 0. 1000
27,582.50 38, 615. 50 55, 165. 00 11, 033. 00
15 REMOVI NG PAI NT STRI PE
28160. 0000 L.F. 0. 5000 0. 6000 0. 5000 0. 5000
14, 080. 00 16, 896. 00 14, 080. 00 14, 080. 00
16  REMOVI NG FENCE
6645. 0000 L.F. 1. 0000 1. 0000 2. 0000 1. 0000
6, 645. 00 6, 645. 00 13, 290. 00 6, 645. 00
17  PLUG EXI STI NG CATTLE CROSSI NG
L.S.
6, 000. 00 5, 000. 00 20, 000. 00 3, 500. 00
GRADI NG
18 ROADWAY EXCAVATI ON | NCL. HAUL
973855. 0000 C.Y. 2.0000 1. 5000 2.2000 2. 6000
1, 947, 710. 00 1, 460, 782. 50 2,142, 481. 00 2,532, 023.00
19 EMBANKMENT COMPACTI ON
613030. 0000 C.Y. 0. 5000 0. 6000 0. 1000 0. 8000
306, 515. 00 367, 818. 00 61, 303. 00 490, 424. 00
20  CLAY EXCAVATI ON | NCL. HAUL
2550. 0000 C.Y. 10. 0000 4.0000 5.5000 4.0000
25, 500. 00 10, 200. 00 14, 025. 00 10, 200. 00
21  BUTTRESS
2850. 0000 S.Y. 11. 0000 3.0000 6. 4000 4.0000
31, 350. 00 8, 550. 00 18, 240. 00 11, 400. 00



DOT_RGGB05
PS&E JOB NO: 997021 REVI S| ON NO :
CONTRACT NO: 005711 REGI ON NO
VERSI ON NO : 6 WORK ORDER#
HWY : SR 395
TITLE : SR 395
HASTINGS RD TO MP 172
STAGE 2
997021
PROJECT : HP-0395(056)

COUNTY(S) : SPOKANE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

: 6

0L1542

M SSOULA
CONTRACTOR NUMBER :

7TH BI DDER

MORRI SON KNUDSEN CORP.
101 | NTERNATI ONAL WAY

MI 59802154¢

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

8TH BI DDER

DATE: 06/ 30/ 1999
TI ME: 13: 09

BI DS OPENED ON : Jul 8 1999

AWARDED ON : Jul 13 1999
------- 9TH BIDDER -------

GOODFELLOW BRCS., | NC.

1407 N WALLA WALLA AVE
98801- 1530

VENATCHEE WA 98807059¢
CONTRACTOR NUMBER : 100296

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
22 CONCRETE | NLET
3.0000 EACH 800. 0000 1, 000. 0000 900. 0000 900. 0000
2, 400. 00 3, 000. 00 2,700. 00 2,700. 00
23 GRATE | NLET TYPE 1
4.0000 EACH 2, 000. 0000 1, 000. 0000 1, 300. 0000 1, 200. 0000
8, 000. 00 4,000. 00 5,200. 00 4,800. 00
24 DROP | NLET TYPE 1
5. 0000 EACH 2, 500. 0000 1, 000. 0000 1, 300. 0000 1, 900. 0000
12, 500. 00 5, 000. 00 6, 500. 00 9, 500. 00
25 DROP | NLET TYPE 2
6. 0000 EACH 2, 700. 0000 1, 000. 0000 1, 700. 0000 3, 000. 0000
16, 200. 00 6, 000. 00 10, 200. 00 18, 000. 00
26 QUARRY SPALLS
1782. 0000 C.Y. 23. 0000 9. 5000 32. 0000 10. 0000
40, 986. 00 16, 929. 00 57, 024. 00 17, 820. 00
27 UNDERDRAIN PIPE 8 IN. DI AM
276. 0000 L. F. 8. 0000 18. 0000 4.0000 13. 0000
2,208. 00 4,968. 00 1, 104. 00 3, 588. 00
28 DRAIN PIPE 12 IN. DI AM
257. 0000 L. F. 25. 0000 30. 0000 5.0000 20. 0000
6, 425. 00 7,710. 00 1, 285. 00 5, 140. 00
29 SCHEDULE A CULV. PIPE 12 IN. DI AM
388. 0000 L. F. 20. 0000 27.0000 13. 0000 20. 0000
7,760. 00 10, 476. 00 5, 044. 00 7,760. 00
30 SCHEDULE A CULV. PIPE 18 IN. DI AM
2098. 0000 L. F. 25. 0000 36. 0000 20. 5000 24.0000
52, 450. 00 75, 528. 00 43, 009. 00 50, 352. 00
31 SCHEDULE A CULV. PIPE 24 IN. DI AM
774. 0000 L. F. 28. 0000 41. 0000 27.0000 30. 0000
21, 672.00 31, 734. 00 20, 898. 00 23, 220. 00
32 SCHEDLUE A CULV. PIPE 36 IN. DI AM
358. 0000 L. F. 45. 0000 63. 0000 40. 5000 45. 0000
16, 110. 00 22, 554. 00 14, 499. 00 16, 110. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 06/ 30/ 1999

Bl D TABULATI ON REPORT TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE © SR 395 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC
g?igENSS RD TO Mp 172 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997021 98801- 1530
PROJECT HP- 0395( 056) M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100296
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
33 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DI AM
295. 0000 L.F. 33. 0000 62. 0000 18. 0000 24.0000
9, 735. 00 18, 290. 00 5,310. 00 7,080. 00
34 PLAIN ST. CULV. PIPE 0.064 IN. TH. 36 IN. DI AM
530. 0000 L.F. 38. 0000 83. 0000 30. 0000 45. 0000
20, 140. 00 43, 990. 00 15, 900. 00 23, 850. 00
35  FIELD BEVEL EXI STI NG CULVERT
4. 0000 EACH 150. 0000 100. 0000 300. 0000 100. 0000
600. 00 400. 00 1, 200. 00 400. 00
STORM SEVER
36 CATCH BASIN TYPE 1
3. 0000 EACH 1, 200. 0000 1, 500. 0000 1, 000. 0000 900. 0000
3, 600. 00 4,500. 00 3, 000. 00 2,700. 00
STRUCTURE
37 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
2473. 0000 C.Y. 25. 0000 14. 0000 20. 0000 10. 0000
61, 825. 00 34, 622. 00 49, 460. 00 24, 730. 00
38 SHORI NG OR EXTRA EXCAVATION CL. A
L.S
64, 000. 00 50, 000. 00 50, 000. 00 4,000. 00
39 GRAVEL BACKFILL FOR WALL
200. 0000 C.Y. 18. 0000 30. 0000 35. 0000 16. 0000
3, 600. 00 6, 000. 00 7, 000. 00 3, 200. 00
40  STRUCTURAL FILL
1780. 0000 C.Y. 10. 0000 30. 0000 20. 0000 20. 0000
17, 800. 00 53, 400. 00 35, 600. 00 35, 600. 00
41 EPOXY- COATED ST. REINF. BAR
2050. 0000 LB. 0. 6500 0. 6000 0. 6500 1. 0000
1, 332. 50 1, 230. 00 1, 332.50 2, 050. 00
42 ST. REINF. BAR FOR BRI DGE
122000. 0000 LB. 0. 5000 0. 6000 0. 4500 0. 5500
61, 000. 00 73, 200. 00 54, 900. 00 67, 100. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* * * B D TABULATI ON REPORT * * * TI ME: 13: 09
PSG&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGON NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
lemaes T e 7TH BIDDER  ------- -=c-nn- 8TH BIDDER ------- ---c--- 9TH BIDDER -------
TITLE : SR 395 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
gﬁ%‘ENSS RD TO MP 172 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997021 98801- 1530
PROJECT . Hp- 0395( 056) M SSOULA MI  59802154¢ RENTON WA 980561057 VWENATCHEE WA 98807059¢

COUNTY(S) : SPOKANE

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
43 CONC. CLASS 4000 FOR BRI DGE
740. 0000 C.Y. 400. 0000 375. 0000 350. 0000 305. 0000
296, 000. 00 277, 500. 00 259, 000. 00 225, 700. 00
44 SUPERSTRUCTURE BRI DGE NO. 395/ 455 W DENI NG
L.S.
230, 000. 00 395, 000. 00 350, 000. 00 350, 000. 00
45 SUPERSTRUCTURE HATCH ROAD O XI NG - LL-LINE
L.S.
400, 000. 00 500, 000. 00 400, 000. 00 450, 000. 00
46 SUPERSTRUCTURE HATCH ROAD O XI NG - LR-LINE
L.S.
350, 000. 00 430, 000. 00 364, 000. 00 350, 000. 00
47 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
3.00 3.00 3.00 3.00
48 MODI FI ED CONC. OVERLAY
2034. 0000 C.F. 45. 0000 35. 0000 25. 0000 7.0000
91, 530. 00 71, 190. 00 50, 850. 00 14, 238. 00
49 FI NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
1810. 0000 S.Y. 25. 0000 18. 0000 20. 0000 17. 0000
45, 250. 00 32, 580. 00 36, 200. 00 30, 770. 00
50 PLUGG NG EXI STI NG BRI DGE DRAI N
2.0000 EACH 250. 0000 100. 0000 450. 0000 1, 100. 0000
500. 00 200. 00 900. 00 2, 200. 00
51 SCARI FYI NG CONC. SURFACE
1810. 0000 S.Y. 10. 0000 5. 0000 8. 0000 8. 0000
18, 100. 00 9, 050. 00 14, 480. 00 14, 480. 00
52 FURTHER DECK PREPARATI ON
EST.
1.00 1.00 1.00 1.00
53 PIER 5 BEARI NG ASSEMBLI ES
8. 0000 EACH 2, 000. 0000 500. 0000 1, 500. 0000 2, 100. 0000
16, 000. 00 4, 000. 00 12, 000. 00 16, 800. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 30/ 1999

TI ME: 13: 09

PS&E JOB NO: 997021
CONTRACT NO: 005711
VERSI ON NO : 6

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L1542

BI DS OPENED ON : Jul 8 1999
AWARDED ON : Jul 13 1999

R 7TH BIDDER - ------ ---cn-- 8TH BIDDER ------- ----n-- 9TH BIDDER -------

TI TLE : SR 395 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS. , | NC
g?igENSS RD TO MP 172 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997091 98801- 1530

PROJECT . HP- 0295(056) M SSOULA MI  59802154¢ RENTON WA 980561057 VWENATCHEE WA 98807059¢

COUNTY(S) : SPOKANE

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
54  PlI GVMENTED SEALER BRI DGE 395 / 456
L.S
40, 000. 00 35, 000. 00 5, 000. 00 11, 000. 00
SURFACI NG
55 CRUSHED SURFACI NG TOP COURSE
50200. 0000 TON 8. 0000 9. 2500 11. 0000 10. 3000
401, 600. 00 464, 350. 00 552, 200. 00 517, 060. 00
56  SPECI AL GRAVEL BASE
88000. 0000 C.Y. 2.5000 3. 5000 0. 0100 5. 3000
220, 000. 00 308, 000. 00 880. 00 466, 400. 00
LI QUI D ASPHALT
57 ASPHALT FOR TACK COAIT
53. 0000 TON 200. 0000 200. 0000 200. 0000 210. 0000
10, 600. 00 10, 600. 00 10, 600. 00 11, 130. 00
58 ANTI - STRI PPI NG ADDI TI VE
EST
70, 072. 00 70, 072. 00 70, 072. 00 70, 072. 00
CEMENT CONCRETE PAVENMENT
59 FURNI SHI NG 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
33900. 0000 C.Y. 70. 0000 55. 0000 55. 0000 56. 0000
2,373, 000. 00 1, 864, 500. 00 1, 864, 500. 00 1, 898, 400. 00
60 CEMENT CONC. PAVENENT
122380. 0000 S.Y. 4.5000 13. 0000 10. 0000 9. 3000
550, 710. 00 1, 590, 940. 00 1, 223, 800. 00 1,138, 134. 00
61 RIDE SMOOTHNESS COMPLI ANCE ADJUSTMENT
CALC
22, 200. 00 22, 200. 00 22, 200. 00 22, 200. 00
62 BRI DGE APPROACH SLAB
422.2400 S.Y. 160. 0000 150. 0000 250. 0000 120. 0000
67, 558. 40 63, 336. 00 105, 560. 00 50, 668. 80
63 EPOXY- COATED TIE BAR W TH DRI LL HOLE
1252. 0000 EACH 3. 0000 7.0000 3. 0000 11. 0000
3, 756. 00 8, 764. 00 3, 756. 00 13,772.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999
* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE © SR 395 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
gﬁ%‘ENSS RD TO Mp 172 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997021 98801- 1530
PROJECT HP- 0395( 056) M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
64 PLANI NG Bl TUM NOUS PAVEMENT
35090. 0000 S.Y. 2.0000 1. 0000 1. 0000 1. 0000
70, 180. 00 35, 090. 00 35, 090. 00 35, 090. 00
65 ASPHALT CONC. FOR PRELEVELING CL. G PG 64- 3.
3330. 0000 TON 30. 0000 29. 5000 31. 0000 35. 0000
99, 900. 00 98, 235. 00 103, 230. 00 116, 550. 00
66 ASPHALT CONC. PAVEMENT CL. A PG 64- 3
33880. 0000 TON 28. 0000 28. 0000 30. 0000 33. 0000
948, 640. 00 948, 640. 00 1, 016, 400. 00 1, 118, 040. 00
67 ASPHALT CONC. PAVEMENT CL. E PG 64- 3
34320. 0000 TON 25. 0000 27.0000 29. 0000 32. 0000
858, 000. 00 926, 640. 00 995, 280. 00 1, 098, 240. 00
68 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
55, 555. 00 55, 555. 00 55, 555. 00 55, 555. 00
69 COMPACTI ON PRI CE ADJUSTMENT
CALC
37,110. 00 37,110. 00 37,110. 00 37,110. 00
70 ASPHALT CONC. APPROACH CL. A PG 64-3:
342. 0000 TON 35. 0000 85. 0000 90. 0000 90. 0000
11, 970. 00 29, 070. 00 30, 780. 00 30, 780. 00
71 LONG TUDI NAL JOI NT SEAL
33430. 0000 L.F. 1. 0000 1. 0000 1. 0000 0. 7000
33, 430. 00 33, 430. 00 33, 430. 00 23, 401. 00
EROSI ON CONTROL AND PLANTI NG
72 TOPSO L TYPE B
1940. 0000 C.Y. 6. 0000 1. 5000 10. 0000 6. 0000
11, 640. 00 2,910. 00 19, 400. 00 11, 640. 00
73 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
120. 0000 ACRE 1, 500. 0000 1, 375. 0000 1, 000. 0000 1, 650. 0000
180, 000. 00 165, 000. 00 120, 000. 00 198, 000. 00
74  NATI VE SHRUB DRI LL SEEDI NG
3. 9000 ACRE 1, 600. 0000 6, 350. 0000 8, 000. 0000 1, 670. 0000
6, 240. 00 24, 765. 00 31, 200. 00 6, 513. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09

PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
W CSR 395 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 395 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.

gﬁ%‘ENSS RD TO MP 172 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE

997021 98801- 1530
PROJECT . HP-0395(056) M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
75 SEEDI NG, FERTILIZING AND MULCHI NG - SITE PS-C-105

10. 0000 ACRE 1, 500. 0000
15, 000. 00
76 SEEDI NG, FERTILIZING AND MIULCHI NG - SITE PS-C-45
5. 0000 ACRE 1, 500. 0000
7,500. 00
77 SO L BINDER OR TACKI NG AGENT
123. 9000 ACRE 175. 0000
21, 682. 50
78 SO L BINDER OR TACKI NG AGENT - SITE PS-C-105
10. 0000 ACRE 175. 0000
1, 750. 00
79 SO L BINDER OR TACKI NG AGENT - SITE PS-C-45
5. 0000 ACRE 175. 0000
875. 00
80 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
12, 400. 00
TRAFFI C
81 EXTRUDED CURB
1620. 0000 L. F. 3. 0000
4, 860. 00
82 BEAM GUARDRAIL TYPE 1
7323. 0000 L. F. 11.5000
84,214.50
83 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
9. 0000 EACH 1, 200. 0000
10, 800. 00
84 BEAM GUARDRAI L FLARED TERM NAL
15. 0000 EACH 1, 800. 0000
27, 000. 00

85 BEAM GUARDRAI L ANCHOR TYPE 4
5. 0000 EACH 400. 0000
2, 000. 00

1, 275. 0000
12, 750. 00

1, 275. 0000
6, 375. 00

50. 0000
6, 195. 00

50. 0000
500. 00

50. 0000

250. 00

12, 400. 00

7.0000

11, 340. 00

11. 0000
80, 553. 00

1, 000. 0000
9, 000. 00

1, 750. 0000
26, 250. 00

500. 0000
2,500. 00

0. 0000
0. 00

0. 0000
0. 00

370. 0000
45, 843. 00

0. 0000
0. 00

0. 0000

0. 00

12, 400. 00

6. 0000

9, 720. 00

11. 0000
80, 553. 00

1, 250. 0000
11, 250. 00

1, 850. 0000
27,750. 00

505. 0000
2,525.00

1, 000. 0000
10, 000. 00

1, 600. 0000
8, 000. 00

45. 0000
5,575.50

40. 0000
400. 00

45. 0000

225.00

12, 400. 00

6. 0000

9, 720. 00

12. 0000
87,876. 00

1, 300. 0000
11, 700. 00

1, 900. 0000
28, 500. 00

525. 0000
2,625.00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DATE: 06/ 30/ 1999
TI ME: 13: 09

PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE © SR 395 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
gﬁ%‘ENSS RD TO Mp 172 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997021 98801- 1530
PROJECT HP- 0395( 056) M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
86 BEAM GUARDRAI L ANCHOR TYPE 5
3. 0000 EACH 450. 0000 670. 0000 685. 0000 700. 0000
1, 350. 00 2,010. 00 2, 055. 00 2,100. 00
87 TEMPORARY CONC. BARRI ER
16350. 0000 L.F. 5. 0000 9. 5000 5.3000 10. 1000
81, 750. 00 155, 325. 00 86, 655. 00 165, 135. 00
88 CONC. BARRI ER BERM TYPE 1
9. 0000 EACH 800. 0000 1, 000. 0000 500. 0000 725. 0000
7,200. 00 9, 000. 00 4,500. 00 6, 525. 00
89 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 4, 000. 0000 5, 000. 0000 1, 000. 0000 3, 500. 0000
8, 000. 00 10, 000. 00 2, 000. 00 7, 000. 00
90 REPAIR | MPACT ATTENUATOR
EST.
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
91 FLEXI BLE GUI DE POST
562. 0000 EACH 20. 0000 21. 0000 20. 0000 20. 0000
11, 240. 00 11, 802. 00 11, 240. 00 11, 240. 00
92 PAINT STRI PE
178610. 0000 L.F. 0. 1000 0. 0600 0. 1000 0. 1000
17, 861. 00 10, 716. 60 17, 861. 00 17, 861. 00
93 I NSET PLASTIC LANE STRI PE
55270. 0000 L.F. 0. 7000 1. 1500 0. 2000 1. 5000
38, 689. 00 63, 560. 50 11, 054. 00 82, 905. 00
94 PAI NTED GORE STRI PE
4300. 0000 L.F. 0. 1500 0. 2300 0. 1500 0. 2000
645. 00 989. 00 645. 00 860. 00
95 PLASTI C STOP BAR
180. 0000 L.F. 6. 0000 8. 0000 10. 0000 10. 0000
1, 080. 00 1, 440. 00 1, 800. 00 1, 800. 00
96 PLASTI C TRAFFI C ARROW
10. 0000 EACH 85. 0000 60. 0000 60. 0000 75. 0000
850. 00 600. 00 600. 00 750. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 09
PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
W CSR 395 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 395 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
gﬁ%‘ENSS RD TO MP 172 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997021 98801- 1530
PROJECT . HP-0395(056) M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
97 RECESSED PAVEMENT MARKER
7. 8300 HUND 750. 0000 250. 0000 300. 0000 2, 000. 0000
5,872.50 1, 957. 50 2,349.00 15, 660. 00
98 TEMPORARY PAVEMENT MARKI NG
142920. 0000 L.F. 0. 1500 0. 0500 0. 0600 0.0700
21, 438. 00 7, 146. 00 8, 575. 20 10, 004. 40
99 PERMANENT SI GNI NG
L.S.
37, 880. 00 29, 500. 00 94, 000. 00 42, 000. 00
100 | LLUM NATI ON SYSTEM NO. 1
L.S.
10, 000. 00 13, 000. 00 13, 000. 00 13, 000. 00
101 | LLUM NATI ON SYSTEM NO. 2
L.S.
10, 000. 00 15, 000. 00 14, 000. 00 15, 000. 00
102 | LLUM NATI ON SYSTEM NO. 3
L.S.
5, 000. 00 9, 500. 00 12, 000. 00 10, 000. 00
103 | LLUM NATI ON SYSTEM NO. 4
L.S.
5, 000. 00 8, 700. 00 10, 000. 00 9, 500. 00
104 | LLUM NATI ON SYSTEM NO. 5
L.S.
20, 000. 00 26, 000. 00 25, 000. 00 27, 000. 00
105 | LLUM NATI ON SYSTEM NO. 6
L.S.
20, 000. 00 24, 000. 00 20, 000. 00 24, 000. 00
106 | LLUM NATI ON SYSTEM NO. 7
L.S.
15, 000. 00 19, 500. 00 20, 000. 00 20, 000. 00

107 SEQUENTI AL ARROW SI GN
810. 0000 HR 5. 0000 5. 0000 9. 0000 4.0000
4, 050. 00 4, 050. 00 7,290. 00 3, 240. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 30/ 1999

TI ME: 13: 09

PS&E JOB NO: 997021
CONTRACT NO: 005711
VERSI ON NO : 6

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L1542

BI DS OPENED ON : Jul 8 1999
AWARDED ON : Jul 13 1999

R 7TH BIDDER - ------ ---cn-- 8TH BIDDER ------- ----n-- 9TH BIDDER -------

TI TLE : SR 395 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS. , | NC
g?igENSS RD TO MP 172 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997091 98801- 1530

PROJECT . HP- 0295(056) M SSOULA MI  59802154¢ RENTON WA 980561057 VWENATCHEE WA 98807059¢

COUNTY(S) : SPOKANE

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
108 TYPE ||| BARRI CADE
15. 0000 EACH 175. 0000 150. 0000 500. 0000 1. 6000
2, 625. 00 2, 250. 00 7, 500. 00 24.00
109 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S
6, 000. 00 5, 000. 00 30, 000. 00 1, 100. 00
110 CONTRACTOR PI LOTED TRAFFI C CONTROL
240. 0000 HR 35. 0000 35. 0000 55. 0000 32.0000
8, 400. 00 8, 400. 00 13, 200. 00 7,680. 00
111 TRAFFI C CONTROL LABOR
11100. 0000 HR 28. 0000 27.5000 24. 0000 30. 0000
310, 800. 00 305, 250. 00 266, 400. 00 333, 000. 00
112 TRAFFI C CONTROL VEHI CLE
275. 0000 DAY 50. 0000 50. 0000 40. 0000 42.0000
13, 750. 00 13, 750. 00 11, 000. 00 11, 550. 00
113 TRAFFI C CONTROL SUPERVI SOR
2750. 0000 HR 33. 0000 34. 0000 1. 0000 32.0000
90, 750. 00 93, 500. 00 2,750. 00 88, 000. 00
114 CONSTRUCTI ON SI GNS CLASS A
1190. 0000 S. F. 12. 0000 10. 0000 20. 0000 8. 0000
14, 280. 00 11, 900. 00 23, 800. 00 9, 520. 00
OTHER | TEMS
115 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
2950. 0000 C.Y. 6. 0000 1. 0000 12. 0000 4.0000
17, 700. 00 2, 950. 00 35, 400. 00 11, 800. 00
116 SHORI NG OR EXTRA EXCAVATI ON CLASS B
14700. 0000 S. F. 2.0000 0. 1000 0. 5000 0. 5000
29, 400. 00 1, 470. 00 7,350. 00 7, 350. 00
117 GRAVEL BACKFI LL FOR DRAI N
25. 0000 C.Y. 35. 0000 75. 0000 40. 0000 40. 0000
875. 00 1, 875. 00 1, 000. 00 1, 000. 00
118 STRUCTURE SURVEYI NG
L.S
88, 000. 00 50, 000. 00 30, 000. 00 15, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 30/ 1999

* * * B D TABULATI ON REPORT * * * TI ME: 13: 09
PSG&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGON NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
lemaes T e 7TH BIDDER  ------- -=c-nn- 8TH BIDDER ------- ---c--- 9TH BIDDER -------

TITLE : SR 395 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.

gﬁ%‘ENSS RD TO MP 172 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE

997021 98801- 1530
PROJECT . Hp- 0395( 056) M SSOULA MI  59802154¢ RENTON WA 980561057 VWENATCHEE WA 98807059¢

COUNTY(S) : SPOKANE

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
119  MODI FY MONUMENT CASE
17. 0000 EACH 50. 0000 200. 0000 450. 0000 200. 0000
850. 00 3, 400. 00 7, 650. 00 3, 400. 00
120 SEM - OPEN CONC. MASONRY SLOPE PROTECTI ON
1320. 0000 S.Y. 35. 0000 90. 0000 40. 0000 40. 0000
46, 200. 00 118, 800. 00 52, 800. 00 52, 800. 00
121 CHAIN LI NK FENCE TYPE 1
730. 0000 L.F. 20. 0000 8. 0000 8. 0000 8. 0000
14, 600. 00 5, 840. 00 5, 840. 00 5, 840. 00
122 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
2.0000 EACH 175. 0000 130. 0000 130. 0000 135. 0000
350. 00 260. 00 260. 00 270. 00
123 W RE FENCE TYPE 1
42840. 0000 L.F. 2.0000 2.0000 2.0000 2.0000
85, 680. 00 85, 680. 00 85, 680. 00 85, 680. 00
124 DOUBLE W RE GATE 20 FT. W DE
2.0000 EACH 500. 0000 400. 0000 400. 0000 400. 0000
1, 000. 00 800. 00 800. 00 800. 00
125 STRUCTURAL EARTH WALL
1470. 0000 S. F. 24.5000 10. 0000 20. 0000 20. 0000
36, 015. 00 14, 700. 00 29, 400. 00 29, 400. 00
126 BACKFI LL FOR STRUCTURAL EARTH WALL I NCL. HAUL
1140. 0000 C.Y. 6. 0000 10. 0000 25. 0000 2. 0000
6, 840. 00 11, 400. 00 28, 500. 00 2, 280. 00
127 ADJUST | NLET
1. 0000 EACH 150. 0000 500. 0000 1, 000. 0000 350. 0000
150. 00 500. 00 1, 000. 00 350. 00
128 ADJUST MANHOLE
5. 0000 EACH 800. 0000 800. 0000 1, 000. 0000 750. 0000
4, 000. 00 4, 000. 00 5, 000. 00 3, 750. 00
129 MANHOLE 48 IN. DIAM TYPE 1
1. 0000 EACH 3, 000. 0000 2, 000. 0000 5, 000. 0000 1, 750. 0000
3, 000. 00 2, 000. 00 5, 000. 00 1, 750. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

DATE: 06/ 30/ 1999
TI ME: 13: 09

PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE © SR 395 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
gﬁ%‘ENSS RD TO Mp 172 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997021 98801- 1530
PROJECT HP- 0395( 056) M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
130 MANHOLE ADDI TI ONAL HEI GHT 48 IN. DIAM TYPE
6. 0000 L.F. 150. 0000 25. 0000 250. 0000 60. 0000
900. 00 150. 00 1, 500. 00 360. 00
131  MANHOLE CONC. PAD
1. 0000 EACH 600. 0000 3, 000. 0000 5, 000. 0000 3, 300. 0000
600. 00 3, 000. 00 5, 000. 00 3, 300. 00
132 MANHOLE CONC. EROCSI ON PAD
4. 0000 EACH 200. 0000 750. 0000 250. 0000 500. 0000
800. 00 3, 000. 00 1, 000. 00 2, 000. 00
133 REMOVE AND RELOCATE DRYWELL
8. 0000 EACH 1, 500. 0000 2, 500. 0000 3, 000. 0000 3, 300. 0000
12, 000. 00 20, 000. 00 24, 000. 00 26, 400. 00
134 TRAI NI NG
6000. 0000 HR 1. 0000 10. 0000 0. 5000 1. 0000
6, 000. 00 60, 000. 00 3, 000. 00 6, 000. 00
135 ROADSI DE CLEANUP
EST.
9, 000. 00 9, 000. 00 9, 000. 00 9, 000. 00
136 TRI MM NG AND CLEANUP
L.S.
9, 000. 00 25, 000. 00 5, 000. 00 12, 000. 00
137 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
138 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
139 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
5500. 0000 S.Y. 2.5000 1. 0000 1. 5000 2. 0000
13, 750. 00 5, 500. 00 8, 250. 00 11, 000. 00
140 PVC LINER 20 M L.
114820. 0000 S. F. 2.0000 0. 5000 0. 7000 0. 2000
229, 640. 00 57, 410. 00 80, 374. 00 22,964. 00
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

DATE: 06/ 30/ 1999
TI ME: 13: 09

PS&E JOB NO: 997021 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005711 REGION NO : 6 AWARDED ON : Jul 13 1999
VERSI ON NO : 6 WORK ORDER# : 0L1542
HAWY CSR 395 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE © SR 395 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
gﬁ%‘ENSS RD TO Mp 172 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997021 98801- 1530
PROJECT HP- 0395( 056) M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
141 MAI LBOX SUPPORT TYPE 1-[
2.0000 EACH 175. 0000 200. 0000 200. 0000 175. 0000
350. 00 400. 00 400. 00 350. 00
142 MAI LBOX SUPPORT TYPE 1-¢
2.0000 EACH 175. 0000 250. 0000 180. 0000 150. 0000
350. 00 500. 00 360. 00 300. 00
143 MANHOLE 54 IN. DIAM TYPE 1
3. 0000 EACH 3, 065. 0000 4,000. 0000 6, 000. 0000 3, 300. 0000
9, 195. 00 12, 000. 00 18, 000. 00 9, 900. 00
144 MANHOLE ADDI TI ONAL HEI GHT 54 IN. DIAM TYPE
38. 0000 L.F. 160. 0000 25. 0000 300. 0000 75. 0000
6, 080. 00 950. 00 11, 400. 00 2, 850. 00
145 RESETTI NG CONC. BARRI ER
1300. 0000 L.F. 3. 0000 3.0000 2. 2500 3. 2500
3, 900. 00 3, 900. 00 2,925.00 4,225.00
146 CONDUI T PIPE 2 IN. DI AM
600. 0000 L.F. 7.0000 6. 0000 6. 0000 6. 0000
4, 200. 00 3, 600. 00 3, 600. 00 3, 600. 00
147 REMOVE AND RESET GRATE | NLET
4. 0000 EACH 800. 0000 400. 0000 2, 000. 0000 500. 0000
3, 200. 00 1, 600. 00 8, 000. 00 2, 000. 00

CONTRACT TOTAL

$12, 948, 410. 90

$13, 589, 883. 60

$13, 590, 534. 70

$14, 737, 023. 70



